

CITY OF SAUSALITO
420 Litho Street, Sausalito, CA 94965

Addendum No. 2

Issued August 29, 2025

For
2024 Roadway Rehabilitation Project

Page 1 of 2

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain, UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein.

CLARIFICATIONS - RESPONSE TO QUESTIONS

Question: Is there any way to push back the bid date?

Response: We can not push the bid date back any further. The bid opening on September 4, 2025 will allow the Sausalito Council to approve the project tentatively on September 16, 2025, allowing the project to begin likely begin in early October.

Question: Is the 300 LF of pipe bursting for alt 1 the same as Alt #2 or is that a different location?

Response: Pipe bursting for Alt#1 and Alt#2 are in different locations. Alt #2 has been shown in Addendum 1, revised Sheet 9. Please see image below for Alt #1 alignment. The two runs would be from 120204 to 120203 to 1020202 and another from 120108 to 120107 to 120106.



Attachments to Addendum 2:
none

END OF ADDENDUM NO. 2

Issued By: City of Sausalito
Ali Iqbal, PE
Project Manager

ACKNOWLEDGED

Bidder's Signature

A signed copy of this addendum is to be submitted as a part of the bid package for the subject project. Failure to do so may subject the Bidder to Disqualification.