

Bridgeway Slide Repair Project, MSE Wall Alternative
 Bid Opening October 23, 2025
 Preliminary Bid Results

BID SCHEDULE				Ground Control Inc	
BID ITEM NO.	ITEM DESCRIPTION	EST. QTY.	UNIT	UNIT COST	TOTAL
1	Mobilization and, Demobilization	1	LS	\$ 89,452.00	\$ 89,452.00
2	Traffic Control System	1	LS	\$ 63,805.00	\$ 63,805.00
3	Erosion & Sediment Control	1	LS	\$ 19,196.00	\$ 19,196.00
4	Hydroseeding (Bidder shall select the single option, EITHER Bid Item 4 Option 1 OR Bid Item 4 Option 2 they are bidding on and clearly strike out the option they are not bidding on)				
4	Option 1	8100	SF		-\$
4	Option 2	8100	SF	\$ 2.25	\$ 18,225.00
5	Clearing & Grubbing	1	LS	\$ 31,077.00	\$ 31,077.00
6	Excavation for Walls & Benches*	1150	CY	\$ 181.00	\$ 208,150.00
7	Import Additional Fill Materials*	580	CY	\$ 144.00	\$ 83,520.00
8	MSE Retaining Wall	1555	SF	\$ 263.00	\$ 408,965.00
9	MSE Slope Reconstruction and Geogrid Placement	1005	CY	\$ 144.00	\$ 144,720.00
10	Demolition of Existing Curb, Gutter and Sidewalk	205	LF	\$ 66.00	\$ 13,530.00
11	Sidewalk, Curb, Gutter Replacement & New Retaining	205	LF	\$ 980.00	\$ 200,900.00
12	Concrete Lined Ditch, Type "A" (UCS No. 290)	405	LF	\$ 80.00	\$ 32,400.00
13	Bury Existing HDPE Pipe and CMP Drainage Channel	50	CY	\$ 248.00	\$ 12,400.00
14	18-Inch x 18-Inch Drainage Inlet	5	EA	\$ 8,241.00	\$ 41,205.00
15	6-Inch SCH. 40 PVC Drainage Inlet Connection Pipe & Bury	36	LF	\$ 356.00	\$ 12,816.00
16	6-Inch SCH. 40 PVC Drainage Inlet to Catch Basin Pipe & Bury	22	LF	\$ 617.00	\$ 13,574.00
17	HDPE Pipe and CMP Drainage Channel Demo and Cap	1	LS	\$ 15,351.00	\$ 15,351.00
18	4-Inch Subdrain Outfall Pipe &	35	LF	\$ 308.00	\$ 10,780.00
19	4-Inch SCH. 40 Subdrain Pipe	373	LF	\$ 125.00	\$ 46,625.00
20	Fence Demolition	1	EA	\$ 9,491.00	\$ 9,491.00
21	Sidewalk Underdrains	2	EA	\$ 7,735.00	\$ 15,470.00
Base Bid Total				-	\$ 1,491,652.00