

Bridgeway Slide Repair Project, Tecco Mesh Alternative  
 Bid Opening October 23, 2025  
 Preliminary Bid Results

BID SCHEDULE				RWR Construction		Acustruct		Maggiora & Ghilotti		Access Limited Constuction		Ground Control	
BID ITEM NO.	ITEM DESCRIPTION	EST. QTY.	UNIT	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
1	Mobilization and, Demobilization	1	LS	\$ 31,956.00	\$ 31,956.00	\$ 46,600.00	\$ 46,600.00	\$ 118,610.00	\$ 118,610.00	\$ 110,108.00	\$ 110,108.00	\$ 72,991.00	\$ 72,991.00
2	Traffic Control System	1	LS	\$ 59,703.00	\$ 59,703.00	\$ 28,000.00	\$ 28,000.00	\$ 60,000.00	\$ 60,000.00	\$ 57,300.00	\$ 57,300.00	\$ 50,566.00	\$ 50,566.00
3	Erosion & Sediment Control	1	LS	\$ 7,657.00	\$ 7,657.00	\$ 17,000.00	\$ 17,000.00	\$ 41,000.00	\$ 41,000.00	\$ 7,060.00	\$ 7,060.00	\$ 16,706.00	\$ 16,706.00
4	Hydroseeding	8,400	SF	\$ 1.51	\$ 12,684.00	\$ 1.00	\$ 8,400.00	\$ 0.83	\$ 6,972.00	\$ 1.47	\$ 12,348.00	\$ 1.00	\$ 8,400.00
5	Clearing & Grubbing	1	LS	\$ 66,829.00	\$ 66,829.00	\$ 43,000.00	\$ 43,000.00	\$ 65,000.00	\$ 65,000.00	\$ 37,500.00	\$ 37,500.00	\$ 20,206.00	\$ 20,206.00
6	Existing Timber Wall Demolition and Offhaul	110	LF	\$ 33.37	\$ 3,670.70	\$ 59.09	\$ 6,499.90	\$ 72.00	\$ 7,920.00	\$ 58.80	\$ 6,468.00	\$ 118.00	\$ 12,980.00
7	Fence Demolition	1	EA	\$ 618.00	\$ 618.00	\$ 1,000.00	\$ 1,000.00	\$ 305.00	\$ 305.00	\$ 1,450.00	\$ 1,450.00	\$ 9,126.00	\$ 9,126.00
8	Scaling and Excavation	55	CY	\$ 433.25	\$ 23,828.75	\$ 518.18	\$ 28,499.90	\$ 995.00	\$ 54,725.00	\$ 923.00	\$ 50,765.00	\$ 980.00	\$ 53,900.00
9	Production Anchors	327	EA	\$ 1,219.26	\$ 398,698.02	\$ 1,349.50	\$ 441,286.50	\$ 1,210.00	\$ 395,670.00	\$ 1,361.00	\$ 445,047.00	\$ 1,692.00	\$ 553,284.00
10	Sacrificial Anchors	9	EA	\$ 1,219.26	\$ 10,973.34	\$ 4,111.11	\$ 36,999.99	\$ 3,800.00	\$ 34,200.00	\$ 5,364.00	\$ 48,276.00	\$ 8,895.00	\$ 80,055.00
11	Slope Mesh	8,400	SF	\$ 22.40	\$ 188,160.00	\$ 21.30	\$ 178,920.00	\$ 16.50	\$ 138,600.00	\$ 20.25	\$ 170,100.00	\$ 19.75	\$ 165,900.00
12	Erosion Control Mats	8,400	SF	\$ 3.62	\$ 30,408.00	\$ 2.15	\$ 18,060.00	\$ 0.55	\$ 4,620.00	\$ 2.80	\$ 23,520.00	\$ 1.50	\$ 12,600.00
13	Demolition of Existing Curb, Gutter and Sidewalk	215	LF	\$ 58.27	\$ 12,528.05	\$ 195.34	\$ 41,998.10	\$ 79.00	\$ 16,985.00	\$ 86.00	\$ 18,490.00	\$ 105.00	\$ 22,575.00
14	Sidewalk, Curb, Gutter Replacement & New Retaining Wall	215	LF	\$ 1,025.21	\$ 220,420.15	\$ 953.49	\$ 205,000.35	\$ 810.00	\$ 174,150.00	\$ 942.00	\$ 202,530.00	\$ 821.00	\$ 176,515.00
15	18-Inch X 18-Inch Drainage Inlet	3	EA	\$ 6,567.17	\$ 19,701.51	\$ 5,500.00	\$ 16,500.00	\$ 8,000.00	\$ 24,000.00	\$ 8,470.00	\$ 25,410.00	\$ 12,187.00	\$ 36,561.00
16	Concrete Lined Ditch, Type "A" (UCS No. 290)	215	LF	\$ 88.04	\$ 18,928.60	\$ 97.67	\$ 20,999.05	\$ 105.00	\$ 22,575.00	\$ 70.00	\$ 15,050.00	\$ 131.00	\$ 28,165.00
17	Backfill and Regrade Behind Retaining Wall	25	CY	\$ 284.18	\$ 7,104.50	\$ 420.00	\$ 10,500.00	\$ 910.00	\$ 22,750.00	\$ 577.00	\$ 14,425.00	\$ 658.00	\$ 16,450.00
18	6-Inch Schedule 40 PVC Drainage Inlet Connection Pipe and Bury	36	LF	\$ 139.45	\$ 5,020.20	\$ 333.33	\$ 11,999.88	\$ 575.00	\$ 20,700.00	\$ 175.00	\$ 6,300.00	\$ 378.00	\$ 13,608.00
19	Bury Existing HDPE Pipe and CMP Drainage Channel	50	CY	\$ 450.32	\$ 22,516.00	\$ 220.00	\$ 11,000.00	\$ 475.00	\$ 23,750.00	\$ 382.00	\$ 19,100.00	\$ 238.00	\$ 11,900.00
20	HDPE Pipe and CMP Drainage Channel Demo and Cap	1	LS	\$ 2,932.00	\$ 2,932.00	\$ 6,000.00	\$ 6,000.00	\$ 1,800.00	\$ 1,800.00	\$ 4,706.00	\$ 4,706.00	\$ 13,803.00	\$ 13,803.00
21	Sidewalk Underdrains	2	EA	\$ 552.50	\$ 1,105.00	\$ 3,250.00	\$ 6,500.00	\$ 2,800.00	\$ 5,600.00	\$ 1,942.00	\$ 3,884.00	\$ 7,056.00	\$ 14,112.00
<b>Base Bid Total</b>				-	\$ 1,145,441.82	-	\$ 1,184,763.67	-	\$ 1,239,932.00	-	\$ 1,279,837.00	-	\$ 1,390,403.00