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00 11 16 — NOTICE INVITING BIDS

NOTICE IS HEREBY GIVEN that the City of Sausalito (“City”) invites and will receive sealed Bids
up to but not later than 2:00 p.m. on Thursday, February 5, 2026 at the office of the City Clerk,
located at 420 Litho St, Sausalito, CA 94965, for the furnishing to City of all labor, equipment,
materials, tools, services, transportation, permits, utilities, and all other items necessary for
Edwards Venue Slope Stabilization Project (the “Project”). At said time, Bids will be publicly
opened and read aloud at Sausalito City Hall. Bids received after said time shall be returned
unopened. Bids shall be valid for a period of 90 calendar days after the Bid opening date.

Location and Description. The Project is located on the uphill side of Edwards Avenue,
generally below 195 and 197 Hi Vista Rd. Work includes clearing & grubbing, scaling and
excavation, installation of soil nails, mesh and hydroseeding to stabilize the hillside.

Bids must be submitted on the City’s Bid Forms. Bidders may obtain a copy of the Contract
Documents from https://www.sausalito.gov/departments/public-works/bid-notices. To the extent
required by section 20103.7 of the Public Contract Code, upon request from a contractor plan
room service, the City shall provide an electronic copy of the Contract Documents at no charge
to the contractor plan room. A printed copy of the Contract Documents are not available.

It is the responsibility of each prospective bidder to download and print all Bid Documents for
review and to verify the completeness of Bid Documents before submitting a bid. Any Addenda
will be posted on https://www.sausalito.gov/departments/public-works/bid-notices. It is the
responsibility of each prospective bidder to check https://www.sausalito.gov/departments/public-
works/bid-notices on a daily basis through the close of bids for any applicable addenda or
updates. The City does not assume any liability or responsibility based on any defective or
incomplete copying, excerpting, scanning, faxing, downloading or printing of the Bid Documents.
Information on https://www.sausalito.gov/departments/public-works/bid-notices may change
without notice to prospective bidders. The Contract Documents shall supersede any information
posted or transmitted by https://www.sausalito.gov/departments/public-works/bid-notices.

Each Bid shall be accompanied by cash, a certified or cashier’s check, or Bid Bond secured from
a surety company satisfactory to the City, the amount of which shall not be less than ten percent
(10%) of the submitted Total Bid Price, made payable to the City of Sausalito as bid security. The
bid security shall be provided as a guarantee that within ten (10) working days after the City
provides the successful bidder the Notice of Award, the successful Bidder will enter into a contract
and provide the necessary bonds and certificates of insurance. The bid security will be declared
forfeited if the successful Bidder fails to comply within said time. No interest will be paid on funds
deposited with City.

A nonmandatory Pre-Bid Conference is scheduled for January 21, 2026 at 1:00 pm to review the
Project's existing conditions at City Hall, 420 Litho St., Sausalito, CA 94965 . Representatives of
the City and consulting engineers, if any, will be present. Questions asked by Bidders at the Pre-
Bid Conference not specifically addressed within the Contract Documents shall be answered in
writing, and shall be sent to all Bidders present at the Pre-Bid Conference.

The successful Bidder will be required to furnish a Faithful Performance Bond and a Labor and
Material Payment Bond each in an amount equal to one hundred percent (100%) of the Contract
Price. Each bond shall be in the forms set forth herein, shall be secured from a surety company
that meets all State of California bonding requirements, as defined in California Code of Civil
Procedure Section 995.120, and that is a California admitted surety insurer.
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Pursuant to Section 22300 of the Public Contract Code of the State of California, the successful
Bidder may substitute certain securities for funds withheld by City to ensure its performance under
the contract.

Pursuant to Labor Code Section 1773, City has obtained the prevailing rate of per diem wages
and the prevailing wage rate for holiday and overtime work applicable in Marin County from the
Director of the Department of Industrial Relations for each craft, classification, or type of worker
needed to execute this contract. A copy of these prevailing wage rates may be obtained via the
internet at: www.dir.ca.gov/dlsr/

In addition, a copy of the prevailing rate of per diem wages is available at the City’s Department
of Public Works and shall be made available to interested parties upon request. The successful
bidder shall post a copy of the prevailing wage rates at each job site. It shall be mandatory upon
the Bidder to whom the Contract is awarded, and upon any subcontractors, to comply with all
Labor Code provisions, which include but are not limited to the payment of not less than the said
specified prevailing wage rates to all workers employed by them in the execution of the Contract,
employment of apprentices, hours of labor and debarment of contractors and subcontractors.

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. No Bid will be accepted nor any contract
entered into without proof of the contractor's and subcontractors’ current registration with the
Department of Industrial Relations to perform public work. If awarded a contract, the Bidder and
its subcontractors, of any tier, shall maintain active registration with the Department of Industrial
Relations for the duration of the Project. Notwithstanding the foregoing, the contractor registration
requirements mandated by Labor Code Sections 1725.5 and 1771.1 shall not apply to work
performed on a public works project that is exempt pursuant to the small project exemption
specified in Labor Code Sections 1725.5 and 1771.1.

This Project is subject to compliance monitoring and enforcement by the Department of Industrial
Relations. In bidding on this Project, it shall be the Bidder’s sole responsibility to evaluate and
include the cost of complying with all labor compliance requirements under this contract and
applicable law in its Bid.

Unless otherwise provided in the Instructions for Bidders, each Bidder shall be a licensed
contractor pursuant to sections 7000 et seq. of the Business and Professions Code in the following
classification(s) throughout the time it submits its Bid and for the duration of the contract: A-
General Engineering Contractor.

Substitution requests shall be made within 35 calendar days after the award of the contract.
Pursuant to Public Contract Code Section 3400(b), the City may make findings designating that
certain additional materials, methods or services by specific brand or trade name other than those
listed in the Standard Specifications be used for the Project. Such findings, if any, as well as the
materials, methods or services and their specific brand or trade names that must be used for the
Project may be found in the Special Conditions.

The California Air Resources Board (“CARB”) implemented amendments to the In-Use Off-Road
Diesel-Fueled Fleets Regulations (“Regulation”) which went into effect on January 1, 2024 and
apply broadly to all self-propelled off road diesel vehicles 25 horsepower or greater and other
forms of equipment used in California. A copy of the Regulation is available at
https://ww2.arb.ca.gov/sites/default/files/barcu/regact/2022/off-roaddiesel/appa-1.pdf.  Bidders
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are required to comply with all CARB and Regulation requirements, including, without limitation,
all applicable sections of the Regulation, as codified in Title 13 of the California Code of
Regulations section 2449 et seq. throughout the duration of the Project. Bidders must provide,
with their Bid, copies of Bidder's and all listed subcontractors’ most recent, valid Certificate of
Reported Compliance (“CRC”) issued by CARB. Failure to provide valid CRCs as required herein
may render the Bid non-responsive.

City shall award the contract for the Project to the lowest responsive, responsible Bidder as
determined by the City from the Base Bid alone. City reserves the right to reject any or all bids
or to waive any irregularities or informalities in any bids or in the bidding process.

Engineers Estimate for the Project is $680,000.

For further information, contact Andrew Davidson, Senior Engineer, at adavidson@sausalito.gov.

END OF NOTICE INVITING BIDS
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00 21 13 — INSTRUCTIONS TO BIDDERS

ARTICLE 1. SECURING DOCUMENTS

Bids must be submitted to the City on the Bid Forms which are a part of the Bid Package for the
Project. Bid and Contract Documents may be obtained from the City website at
https://www.sausalito.gov/departments/public-works/bid-notices as specified in the Notice Inviting
Bids. Any charge for the Contract Documents is stated in the Notice Inviting Bids.

The City may also make the Contract Documents available for review at one or more plan rooms,
as indicated in the Notice Inviting Bids. Please Note: Prospective Bidders who choose to review
the Contract Documents at a plan room must contact the City to obtain the required Contract
Documents if they decide to submit a bid for the Project.

Any Addenda will be posted on the City’s website https://www.sausalito.gov/departments/public-
works/bid-notices. Failure to acknowledge addenda may make a bid nonresponsive and not
eligible for award of the contract.

ARTICLE 2. EXAMINATION OF SITE AND CONTRACT DOCUMENTS

At its own expense and prior to submitting its Bid, each Bidder shall visit the site of the proposed
work and fully acquaint itself with the conditions relating to the construction and labor required so
that the Bidder may fully understand the work, including but not limited to difficulties and
restrictions attending the execution of the work under the contract. Each Bidder shall carefully
examine the Drawings, and shall read the Specifications, Contract, and all other documents
referenced herein. Each Bidder shall also determine the local conditions which may in any way
affect the performance of the work, including local tax structure, contractors’ licensing
requirements, availability of required insurance, the prevailing wages and other relevant cost
factors, shall familiarize itself with all federal, state and local laws, ordinances, rules, regulations
and codes affecting the performance of the work, including the cost of permits and licenses
required for the work, and shall make such surveys and investigations, including investigations of
subsurface or latent physical conditions at the site or where work is to be performed as may be
required. Bidders are responsible for consulting the standards referenced in the Contract. The
failure or omission of any Bidder to receive or examine any contract documents, forms,
instruments, addenda, or other documents, or to visit the site and acquaint itself with conditions
there existing shall in no way relieve any Bidder from any obligation with respect to its Bid or to
the contract and no relief for error or omission will be given except as required under State law.
The submission of a Bid shall be taken as conclusive evidence of compliance with this Article.

ARTICLE 3. INTERPRETATION OF DRAWINGS AND DOCUMENTS

Prospective Bidders unclear as to the true meaning of any part of the Drawings, Specifications or
other proposed contract documents may submit to the Engineer of the City a written request for
interpretation. The prospective Bidder submitting the request is responsible for prompt delivery.
Interpretation of the Drawings, Specifications or other proposed contract documents will be made
only by a written addendum duly issued and a copy of such addenda will be mailed or delivered
to each prospective Bidder who has purchased a set of Drawings and Specifications. The City
will not be responsible for any other explanation or interpretations of the proposed documents. If
a Prospective Bidders becomes aware of any errors or omissions in any part of the Contract
Documents, it is the obligation of the Prospective Bidder to promptly bring it to the attention of the
City.
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ARTICLE 4. PRE-BID CONFERENCE

A non-mandatory Pre-Bid Conference is scheduled for January 21, 2026 at 1:00 pm to review the
Project's existing conditions at City of Sausalito City Hall. Representatives of the City and
consulting engineers, if any, will be present. Questions asked by Bidders at the Pre-Bid
Conference not specifically addressed within the Contract Documents shall be answered in
writing, and shall be sent to all Bidders present at the Pre-Bid Conference.

ARTICLE 5. ADDENDA

The City reserves the right to revise the Contract Documents prior to the Bid opening date.
Revisions, if any, shall be made by written Addenda. All Addenda issued by the City shall be
included in the Bid and made part of the Contract Documents. Pursuant to Public Contract Code
Section 4104.5, if the City issues an Addendum which includes material changes to the Project
less than 72 hours prior to the deadline for submission of Bids, the City will extend the deadline
for submission of Bids. The City may determine, in its sole discretion, whether an Addendum
warrants postponement of the Bid submission date. Each prospective Bidder shall provide City
a name, address, email address, and facsimile number to which Addenda may be sent, as well
as a telephone number by which the City can contact the Bidder. Copies of Addenda will be
furnished by email, facsimile, first class mail, express mail or other proper means of delivery
without charge to all parties who have obtained a copy of the Contract Documents and provided
such current information. Please Note: Bidders are responsible for ensuring that they have
received any and all Addenda. To this end, each Bidder should contact Megan Lockett,
mlockett@sausalito.gov to verify that it has received all Addenda issued, if any, prior to the Bid
opening. The Bidder shall indicate the Addenda received prior to bidding in the space provided
in the Bid Form. Failure to indicate all Addenda may be sufficient cause for rejecting the Bid.

ARTICLE 6. ALTERNATE BIDS

If alternate bid items are called for in the Contract Documents, the time required for completion of
the alternate bid items has already been factored into the Contract duration and no additional
Contract time will be awarded for any of the alternate bid items. The City may elect to include
one or more of the alternate bid items, or to otherwise remove certain work from the Project scope
of work. Accordingly, each bidder must ensure that each bid item contains a proportionate share
of profit, overhead, and other costs or expenses which will be incurred by the bidder.

ARTICLE7. COMPLETION OF BID FORMS

Bids shall only be prepared using copies of the Bid Forms which are included in the Contract
Documents. The use of substitute Bid Forms other than clear and correct photocopies of those
provided by the City will not be permitted. Bids shall be executed by an authorized signatory as
described in these Instructions to Bidders. In addition, Bidders shall fill in all blank spaces
(including inserting “N/A” where applicable), and initial all interlineations, alterations, or erasures
to the Bid Forms. Bidders shall neither delete, modify, nor supplement the printed matter on the
Bid Forms nor make substitutions thereon. USE OF BLACK OR BLUE INK, INDELIBLE PENCIL,
OR A TYPEWRITER IS REQUIRED. Deviations in the Bid Forms may result in the Bid being
deemed non-responsive.

ARTICLE 8. MODIFICATIONS OF BIDS

Each Bidder shall submit its Bid in strict conformity with the requirements of the Contract
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Documents. Unauthorized additions, modifications, revisions, conditions, limitations, exclusions
or provisions attached to a Bid may render it non-responsive and may cause its rejection. Bidders
shall not delete, modify, or supplement the printed matter on the Bid Forms, or make substitutions
thereon. Oral, telephonic and electronic modifications will not be considered.

ARTICLE9. SUBCONTRACTORS

Bidder shall set forth the name, address of the place of business, DIR public works contractor
registration number unless exempt pursuant to Labor Code Sections 1725.5 and 1771.1, and
contractor license number of each subcontractor who will perform work, labor, furnish materials
or render services to the bidder on said contract and each subcontractor licensed by the State of
California who, under subcontract to bidder, specially fabricates and installs a portion of the Work
described in the Drawings and Specifications in an amount in excess of one half of one percent
(0.5%) of the total bid price, and shall indicate the portion of the work to be done by such
subcontractor in accordance with Public Contract Code Section 4104.

ARTICLE 10. LICENSING REQUIREMENTS

Pursuant to Business and Professions Code Section 7028.15 and Public Contract Code Section
3300, all bidders must possess proper licenses for performance of this Contract. Subcontractors
must possess the appropriate licenses for each specialty subcontracted. Pursuant to Business
and Professions Code Section 7028.5, the City shall consider any bid submitted by a contractor
not currently licensed in accordance with state law and pursuant to the requirements found in the
Contract Documents to be nonresponsive, and the City shall reject the Bid. The City shall have
the right to request, and Bidders shall provide within ten (10) calendar days, evidence satisfactory
to the City of all valid license(s) currently held by that Bidder and each of the Bidder's
subcontractors, before awarding the Contract.

Notwithstanding anything contained herein, if the Work involves federal funds, the Contractor shall
be properly licensed by the time the Contract is awarded, pursuant to the provisions of Public
Contract Code section 20103.5.

ARTICLE 11. BID GUARANTEE (BOND)

Each bid shall be accompanied by: (a) cash; (b) a certified or cashier’s check made payable to
City of Sausalito; or (c) a Bid Bond secured from a surety company satisfactory to the City, the
amount of which shall not be less than ten percent (10%) of the Total Bid Price, made payable to
City of Sausalito as bid security. Personal sureties and unregistered surety companies are
unacceptable. The surety insurer shall be California admitted surety insurer, as defined in Code
of Civil Procedure Section 995.120. The bid security shall be provided as a guarantee that within
ten (10) working days after the City provides the successful bidder the Notice of Award, the
successful bidder will enter into a contract and provide the necessary bonds and certificates of
insurance. The bid security will be declared forfeited if the successful bidder fails to comply within
said time, and City may enter into a contract with the next lowest responsive responsible bidder,
or may call for new bids. No interest shall be paid on funds deposited with the City. City will
return the security accompanying the bids of all unsuccessful bidders no later than 60 calendar
days after award of the contract.

ARTICLE 12. IRAN CONTRACTING ACT OF 2010

In accordance with Public Contract Code Section 2200 et seq., the City requires that any person
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that submits a bid or proposal or otherwise proposes to enter into or renew a contract with the
City with respect to goods or services of one million dollars ($1,000,000) or more, certify at the
time the bid is submitted or the contract is renewed, that the person is not identified on a list
created pursuant to subdivision (b) of Public Contract Code Section 2203 as a person engaging
in investment activities in Iran described in subdivision (a) of Public Contract Code Section
2202.5, or as a person described in subdivision (b) of Public Contract Code Section 2202.5, as
applicable.

The form of such Iran Contracting Certificate is included with the bid package and must be signed
and dated under penalty of perjury.

ARTICLE 13. NONCOLLUSION DECLARATION

Bidders on all public works contracts are required to submit a declaration of noncollusion with
their bid. This form is included with the bid package and must be signed and dated under penalty
of perjury.

ARTICLE 14. PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. No bid will be accepted nor any contract
entered into without proof of the contractor's and subcontractors’ current registration with the
Department of Industrial Relations to perform public work. If awarded a contract, the bidder and
its subcontractors, of any tier, shall maintain active registration with the Department of Industrial
Relations for the duration of the Project. To this end, Bidder shall sign and submit with its Bid the
Public Works Contractor Registration Certification on the form provided, attesting to the facts
contained therein. Failure to submit this form may render the bid non-responsive. In addition,
each Bidder shall provide the registration number for each listed subcontractor in the space
provided in the Designation of Subcontractors form.

ARTICLE 15. BIDDER INFORMATION AND EXPERIENCE FORM

A competed, signed Bidder’s Information and Experience Form using the form provided with the
Contract Documents and including all required attachments must be submitted within 48 hours
following a request by the City. The City reserves the right to reject any Bid if an investigation of
the information submitted does not satisfy the Engineer that the Bidder is qualified to properly
carry out the terms of the contract.

ARTICLE 16. WORKERS' COMPENSATION CERTIFICATION

In accordance with the provisions of Labor Code Section 3700, Contractor shall secure the
payment of compensation to its employees. Contractor shall sign and file with the City the
following certificate prior to performing the work under this Contract:

| am aware of the provisions of Section 3700 of the Labor Code, which require
every employer to be insured against liability for workers’ compensation or to
undertake self-insurance in accordance with the provisions of that code, and | will
comply with such provisions before commencing the performance of the work of
this contract.

The form of such Workers' Compensation Certificate is included as part of this document.
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ARTICLE 17. CALIFORNIA AIR RESOURCES BOARD COMPLIANCE

The City is a Public Works Awarding Body, as defined under Title 13 California Code of
Regulations section 2449(c)(46). Accordingly, Bidders must submit, with their Bids, valid
Certificates of Reported Compliance (“CRC”) for the Bidder’s fleet and for the fleet(s) of its listed
subcontractors (including any applicable leased equipment or vehicles). Bidder must additionally
complete and submit the Fleet Compliance Certification, included in the Bid Documents. Failure
to provide a CRC for the Bidder, and for all listed subcontractors, or failure to complete the Fleet
Compliance Certification, may render the Bid non-responsive.

ARTICLE 18. SIGNING OF BIDS

All Bids submitted shall be executed by the Bidder or its authorized representative. Bidders may
be asked to provide evidence in the form of an authenticated resolution of its Board of Directors
or a Power of Attorney evidencing the capacity of the person signing the Bid to bind the Bidder to
each Bid and to any Contract arising therefrom.

If a Bidder is a joint venture or partnership, it may be asked to submit an authenticated Power of
Attorney executed by each joint venturer or partner appointing and designating one of the joint
venturers or partners as a management sponsor to execute the Bid on behalf of Bidder. Only that
joint venturer or partner shall execute the Bid. The Power of Attorney shall also: (1) authorize
that particular joint venturer or partner to act for and bind Bidder in all matters relating to the Bid;
and (2) provide that each venturer or partner shall be jointly and severally liable for any and all of
the duties and obligations of Bidder assumed under the Bid and under any Contract arising
therefrom. The Bid shall be executed by the designated joint venturer or partner on behalf of the
joint venture or partnership in its legal name.

ARTICLE 19. SUBMISSION OF SEALED BIDS

Once the Bid and supporting documents have been completed and signed as set forth herein,
they shall be placed, along with the Bid Guarantee and other required materials, in a sealed
envelope, addressed and delivered or mailed, postage prepaid, to the Engineering Department
of the City before the time and day set for the receipt of bids. The envelope shall bear the title of
the work and the name of the bidder. No oral or telephonic bids will be considered. No forms
transmitted via the internet, e-mail, facsimile, or any other electronic means will be considered
unless specifically authorized by the City as provided herein. Bids received after the time and day
set for the receipt of bids shall be returned to the bidder unopened. The envelope shall also
contain the following in the lower left-hand corner thereof:

Bid of
for the Edwards Avenue Slope Stabilization Project

Only where expressly permitted in the Notice Inviting Bids may bidders submit their bids via
electronic transmission pursuant to Public Contract Code sections 1600 and 1601. Any
acceptable method(s) of electronic transmission shall be stated in the Notice Inviting Bids. City
may reject any bid not strictly complying with City’s designated methods for delivery.

ARTICLE 20. OPENING OF BIDS

At the time and place set for the opening and reading of bids, or any time thereafter, each and
every bid received prior to the time and day set for the receipt of bids will be publicly opened and
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read. The City will leave unopened any Bid received after the specified date and time, and any
such unopened Bid will be returned to the bidder. It is the bidder’s sole responsibility to ensure
that its Bid is received as specified. Bids may be submitted earlier than the date(s) and time(s)
indicated.

The public reading of each bid will include the following information:
A. The name and business location of the bidder.

B. The nature and amount of the bid security furnished by bidder.
C. The bid amount.

Bidders or their representatives and other interested persons may be present at the opening of
the bids. The City may, in its sole discretion, elect to postpone the opening of the submitted Bids.
The City reserves the right to reject any or all Bids and to waive any informality or irregularity in
any Bid.

ARTICLE 21. WITHDRAWAL OF BID

Any bid may be withdrawn either personally or by written request, incurring no penalty, at any
time prior to the scheduled closing time for receipt of bids. Requests to withdraw bids shall be
worded so as not to reveal the amount of the original bid. Withdrawn bids may be resubmitted
until the time and day set for the receipt of bids, provided that resubmitted bids are in conformance
with the instructions herein.

Bids may be withdrawn after bid opening only by providing written notice to City within five (5)
working days of the bid opening and in compliance with Public Contract Code Section 5100 et
seq., or as otherwise may be allowed with the consent of the City.

ARTICLE 22. BIDDERS INTERESTED IN MORE THAN ONE BID

No Bidder shall be allowed to make, file or be interested in more than one bid for the same work
unless alternate bids are specifically called for. A person, firm or corporation that has submitted
a sub-proposal to a Bidder, or that has quoted prices of materials to a Bidder, is not thereby
disqualified from submitting a sub-proposal or quoting prices to other bidders. No person, firm,
corporation, or other entity may submit a sub-proposal to a Bidder, or quote prices of materials to
a Bidder, when also submitting a prime Bid on the same Project.

ARTICLE 23. SUBSTITUTION OF SECURITY

The Contract Documents call for monthly progress payments based upon the percentage of the
Work completed. The City will retain a percentage of each progress payment as provided by the
Contract Documents. Atthe request and expense of the successful Bidder, the City will substitute
securities for the amount so retained in accordance with Public Contract Code Section 22300.

ARTICLE 24. PREVAILING WAGES

The City has obtained from the Director of the Department of Industrial Relations the general
prevailing rate of per diem wages in the locality in which this work is to be performed for each
craft or type of worker needed to execute the Contract. These rates are available at the
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Department of Public Works of the City or may be obtained online at http://www.dir.ca.gov.
Bidders are advised that a copy of these rates must be posted by the successful Bidder at the job
site(s).

ARTICLE 25. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS

In accordance with the provisions of the Labor Code, contractors or subcontractors may not
perform work on a public works project with a subcontractor who is ineligible to perform work on
a public project pursuant to Labor Code Sections 1777.1 or 1777.7. Any contract on a public
works project entered into between a contractor and a debarred subcontractor is void as a matter
of law. A debarred subcontractor may not receive any public money for performing work as a
subcontractor on a public works contract. Any public money that is paid to a debarred
subcontractor by the Contractor for the Project shall be returned to the City. The Contractor shall
be responsible for the payment of wages to workers of a debarred subcontractor who has been
allowed to work on the Project.

ARTICLE 26. INSURANCE REQUIREMENTS

Prior to commencing work, the successful bidder shall purchase and maintain insurance as set
forth in the General Conditions.

ARTICLE 27. PERFORMANCE BOND AND PAYMENT BOND REQUIREMENTS

The successful bidder will be required to furnish a Labor and Material Payment Bond and a
Faithful Performance Bond each in an amount equal to one hundred percent (100%) of the
contract price. Each bond shall be secured from a surety company that meets all State of
California bonding requirements, as defined in California Code of Civil Procedure Section 995.120
and is admitted by the State of California. Each bond shall be accompanied, upon the request of
City, with all documents required by California Code of Civil Procedure Section 995.660 to the
extent required by law. All bonding and insurance requirements shall be completed and submitted
to City within ten (10) working days from the date the City provides the successful bidder with the
Notice of Award.

ARTICLE 28. SALES AND OTHER APPLICABLE TAXES, PERMITS, LICENSES AND FEES

Contractor and its subcontractors performing work under this Contract will be required to pay
California sales tax and other applicable taxes, and to pay for permits, licenses and fees required
by the agencies with authority in the jurisdiction in which the Work will be located, unless otherwise
expressly provided by the Contract Documents.

ARTICLE 29. PERMIT AND INSPECTION FEE ALLOWANCE

Notwithstanding anything contained herein, the Bid Form contains an allowance for the
Contractor’s cost of acquiring traffic control permits and for construction inspection fees that may
be charged to the Contractor by the Agency of Jurisdiction. The allowance is included within the
Bid Form to eliminate the need by bidders to research or estimate the costs of traffic control
permits and construction inspection fees prior to submitting a bid. The allowance is specifically
intended to account for the costs of traffic control permits and construction inspection fees
charged by the local Agency of Jurisdiction only. No other costs payable by Contractor to the
Agency of Jurisdiction are included within the allowance.
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ARTICLE 30. FILING OF BID PROTESTS

Bidders may file a “protest” of a Bid with the City’s Director of Public Works. In order for a Bidder’s
protest to be considered valid, the protest must:

A Be filed in writing within five (5) calendar days after the bid opening date;

B Clearly identify the specific irregularity or accusation;

C. Clearly identify the specific City staff determination or recommendation being protested;
D Specify in detail the grounds for protest and the facts supporting the protest; and

E. Include all relevant, supporting documentation with the protest at time of filing.

If the protest does not comply with each of these requirements, the City may reject the protest
without further review.

If the protest is timely and complies with the above requirements, the City’s Director of Public
Works, or other designated City staff member, shall review the protest, any response from the
challenged Bidder(s), and all other relevant information. The Director of Public Works will provide
a written decision to the protestor.

The procedure and time limits set forth in this Article are mandatory and are the sole and exclusive
remedy in the event of a Bid protest. Failure to comply with these procedures shall constitute a
failure to exhaust administrative remedies and a waiver of any right to further pursue the Bid
protest, including filing a Government Code Claim or legal proceedings.

ARTICLE 31. BASIS OF AWARD; BALANCED BID

The City shall award the Contract to the lowest responsible Bidder submitting a responsive Bid.
The lowest Bid will be determined on the basis of the Total Bid Price.

The City may reject any Bid which, in its opinion when compared to other Bids received or to the
City’s internal estimates, does not accurately reflect the cost to perform the Work. The City may
reject as non-responsive any Bid which unevenly weights or allocates costs, including but not
limited to overhead and profit to one or more particular bid items.

ARTICLE 32. AWARD PROCESS

Once all Bids are opened and reviewed to determine the lowest responsive and responsible
Bidder, the City may award the contract. The apparent successful Bidder should begin to prepare
the following documents: (1) the Performance Bond; (2) the Payment Bond; and (3) the required
insurance certificates and endorsements. Once the City notifies the Bidder of the award, the
Bidder will have ten (10) working days from the date of this notification to execute the Contract
and supply the City with all of the required documents and certifications. After the City receives
all of the properly drafted and executed documents and certifications from the Bidder, the City
shall issue a Notice to Proceed to that Bidder. Contract time shall commence on the date given
in the Notice to Proceed.
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ARTICLE 33. EXECUTION OF CONTRACT

As required herein the Bidder to whom an award is made shall execute the Contract in the amount
determined by the Contract Documents. The City may require appropriate evidence that the
persons executing the Contract are duly empowered to do so. The Contract and bond forms to
be executed by the successful Bidder are included within these Specifications and shall not be
detached.

ARTICLE 34. QUESTIONS

Questions regarding this Notice Inviting Bids may be emailed to Kevin McGowan at
kmgowan@sausalito.gov and Andrew Davidson at adavidson@sausalito.gov, subject line: City
of Sausalito Edwards Ave. Slope Stabilization Project. No other members of the City’s staff
or governing body should be contacted about this procurement during the bidding process. Any
and all inquiries and comments regarding this Bid must be communicated in writing, unless
otherwise instructed by the City. The City may, in its sole discretion, disqualify any Bidder who
engages in any prohibited communications. The last day to submit questions prior to bid opening
is Tuesday January 27, 2026.

ARTICLE 35. BIDDER INFORMATION AND EXPERIENCE FORM

A competed, signed Bidder’s Information and Experience Form using the form provided with the
Contract Documents and including all required attachments must be submitted within 48 hours
following a request by the City. A bidder who submits a Bidder’s Information and Experience
Form which is subsequently determined to contain false or misleading information, or material
omissions, may be disqualified as non-responsible.
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00 41 43 - BID FORMS

1.1 Bid.

Bids will be received at the City of Sausalito, 420 Litho St, Sausalito, CA 94965, until 2 p.m. on
Thursday, February 5, 2026.

NAME OF BIDDER:

The undersigned hereby declare that we have carefully examined the location of the proposed
Work, and have read and examined the Contract Documents, including all plans, specifications,
and all addenda, if any for the following Project:

Edwards Avenue Slope Stabilization Project
We hereby propose to furnish all labor, materials, equipment, tools, transportation, and services,
and to discharge all duties and obligations necessary and required to perform and complete the
Project, as described and in strict conformity with the Drawings, and these Specifications for
TOTAL BID PRICE indicated herein.

The undersigned acknowledges receipt, understanding, and full consideration of the following
addenda to the Contract Documents:

Addenda No.

1. Attached is the required Bid Guarantee in the amount of not less than 10% of the Total
Bid Price.

2. Attached is the completed Designation of Subcontractors form.

3. Attached is the fully executed Noncollusion Declaration form.

4. Attached is the completed Iran Contracting Act Certification form.

5. Attached is the completed Fleet Compliance Certification form.

6. Attached is the completed Public Works Contractor Registration Certification form.

7. Attached is the completed Contractor’s Certificate Regarding Workers’ Compensation
form.

8. Attached is the completed Bidder Information and Experience form.
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A. BID SCHEDULE

AL = Allowance CF = Cubic Feet CY = Cubic Yard EA = Each LB = Pounds
LF = Linear Foot LS = Lump Sum SF = Square Feet TON = Ton (2000 Ibs)
BID UNIT EXTENDED
IL%M ITEM DESCRIPTION EST. QTY. UNIT COST TOTAL AMOUNT
1 Mobilization and $ $
Demobilization 1 LS
2 Traffic Control System 1 LS $ $
3 Erosion & Sediment Control 1 LS $ $
4 | clearing & Grubbing 1 Ls | S $
5 Removal of Existing Erosion $ $
Control Mats 1 LS
6 | Scaling and Excavation 55 cy |$ $
7 Demolition and Removal of $ $
Existing Concrete Box 1 LS
8 | Production Anchors 157 EA |9 $
9 Sacrificial Anchors 8 EA |$ $
10 | Slope Mesh, Tecco G65/3 3,515 sF | % $
11 | Erosion Control Mats 3,515 SF | $ $
12 | Hydroseeding 3,515 SF |$ $

The costs for any Work shown or required in the Contract Documents, but not specifically
identified as a line item are to be included in the related line items and no additional compensation
shall be due to Contractor for the performance of the Work.

In case of discrepancy between the Unit Price and the Item Cost set forth for a unit basis item,
the unit price shall prevail and shall be utilized as the basis for determining the lowest responsive,
responsible Bidder. However, if the amount set forth as a unit price is ambiguous, unintelligible or
uncertain for any cause, or is omitted, or is the same amount as the entry in the “ltem Cost”
column, then the amount set forth in the “Item Cost” column for the item shall prevail and shall be
divided by the estimated quantity for the item and the price thus obtained shall be the Unit Price.

For purposes of evaluating Bids, the City will correct any apparent errors in the extension of unit
prices and any apparent errors in the addition of lump sum and extended prices.

The estimated quantities for Unit Price items are for purposes of comparing Bids only and the City
makes no representation that the actual quantities of work performed will not vary from the
estimates. Final payment shall be determined by the Engineer from measured quantities of work
performed based upon the Unit Price.
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A. TOTAL BID PRICE:

TOTAL BID PRICE BASED ON BID SCHEDULE TOTAL OF UNIT PRICES
FOR EDWARDS AVENUE SLOPE STABILIZATION

Total Bid Price in Numbers

Total Bid Price in Written Form

In case of discrepancy between the written price and the numerical price, the written price
shall prevail.

The undersigned agrees that this Bid Form constitutes a firm offer to the City which cannot be
withdrawn for the number of calendar days indicated in the Notice Inviting Bids from and after the
Bid opening, or until a Contract for the Work is fully executed by the City and a third party,
whichever is earlier.

The successful bidder hereby agrees to sign the contract and furnish the necessary bonds and
certificates of insurance within ten (10) working days after the City provides the successful bidder
with the Notice of Award.

Upon receipt of the signed contract and other required documents, the contract will be executed
by the City, after which the City will prepare a letter giving Contractor Notice to Proceed. The
official starting date shall be the date of the Notice to Proceed, unless otherwise specified. The
undersigned agrees to begin the Work within ten (10) working days of the date of the Notice to
Proceed, unless otherwise specified.

The undersigned has examined the location of the proposed work and is familiar with the
Drawings and Specifications and the local conditions at the place where work is to be done.

If awarded the contract, the undersigned agrees that there shall be paid by the undersigned and
by all subcontractors to all laborers, workers and mechanics employed in the execution of such
contract no less than the prevailing wage rate within Marin County for each craft, classification,
or type of worker needed to complete the Work contemplated by this contract as established by
the Director of the Department of Industrial Relations. A copy of the prevailing rate of per diem
wages are on file at the City’s Administration Office and shall be made available to interested
parties upon request.
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Enclosed find cash, bidder's bond, or cashier’'s or certified check No. from the

Bank in the amount of , which is not
less than ten percent (10%) of this bid, payable to City of Sausalito as bid security and which is
given as a guarantee that the undersigned will enter into a contract and provide the necessary
bonds and certificates of insurance if awarded the Work.

The bidder furthermore agrees that in case of bidder’'s default in executing said contract and
furnishing required bonds and certificates of insurance, the cash, bidder’s bond, or cashier’s or
certified check accompanying this proposal and the money payable thereon shall become and
shall remain the property of the City of Sausalito.

Bidder is an individual , Or corporation , or partnership , organized under
the laws of the State of

Bidder confirms license(s) required by California State Contractor’s License Law for the
performance of the subject project are in full effect and proper order. The following are the Bidder’s
applicable license number(s), with their expiration date(s) and class of license(s):

If the Bidder is a joint venture, each member of the joint venture must include the required
licensing information.

Sureties that will furnish the Faithful Performance Bond and the Labor and Material Payment
Bond, in the form specified herein, in an amount equal to one hundred percent (100%) of the
contract price within ten (10) working days from the date the City provides the successful bidder
the Notice of Award. Sureties must meet all of the State of California bonding requirements, as
defined in California Code of Civil Procedure Section 995.120 and must be authorized by the
State of California.

The insurance company or companies to provide the insurance required in the contract
documents must have a Financial Strength Rating of not less than “A-” and a Financial Size
Category of not less than “Class VII” according to the latest Best Key Rating Guide. At the sole
discretion of the City, the City may waive the Financial Strength Rating and the Financial Size
Category classifications for Workers’ Compensation insurance.

(signatures continued on next page)
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| hereby certify under penalty of perjury under the laws of the State of California that all of the
information submitted in connection with this Bid and all of the representations made herein are
true and correct.

Executed at , on this day of )

(Bidders Name — Print or Type)

(Name and Title)
(Corporate Seal)

(Signature)

Names of individual members of firm or names and titles of all officers of corporation and their
addresses are listed below:

Name Title

Complete Address

Phone FAX

Name Title

Complete Address

Phone FAX

Name Title

Complete Address

Phone FAX

Name Title

Complete Address

Phone FAX
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1.2 Bid Bond

[Note: Not required when other form of Bidder’s Security, e.g. cash, certified check or
cashier’s check, accompanies bid.]

The makers of this bond are, , as
Principal, and , as Surety
and are held and firmly bound unto the City of Sausalito, hereinafter called the City, in the penal
sum of TEN PERCENT (10%) OF THE TOTAL BID PRICE of the Principal submitted to City for
the work described below, for the payment of which sum in lawful money of the United States,
well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors
and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the
accompanying bid dated , 20 , for the Edwards Avenue Slope Stabilization
Project.

If the Principal does not withdraw its Bid within the time specified in the Contract Documents; and
if the Principal is awarded the Contract and provides all documents to the City as required by the
Contract Documents; then this obligation shall be null and void. Otherwise, this bond will remain
in full force and effect.

Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract Documents shall in affect its obligation under
this bond, and Surety does hereby waive notice of any such changes.

In the event a lawsuit is brought upon this bond by the City and judgment is recovered, the Surety
shall pay all litigation expenses incurred by the City in such suit, including reasonable attorneys’
fees, court costs, expert witness fees and expenses.

By their signatures hereunder, Surety and Principal hereby confirm under penalty of perjury that
surety is an admitted surety insurer authorized to do business in the State of California.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their
several seals this day of , 20 , the name and corporate seal of
each corporation.

(Corporate Seal)

Contractor/ Principal

By

Title

(Corporate Seal) Surety

By
Attorney-in-Fact

(Attach Attorney-in-Fact Certificate) Title
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On .20, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20 , before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-Attorney to local
representatives of the bonding company must also be attached.

END OF BID BOND
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1.3 List of Subcontractors

In compliance with the Subletting and Subcontracting Fair Practices Act Chapter 4 (commencing
at Section 4100), Part 1, Division 2 of the Public Contract Code of the State of California and any
amendments thereof, Bidder shall set forth below: (a) the name and the location of the place of
business, (b) the California contractor license number, (c) the DIR public works contractor
registration number unless exempt pursuant to Labor Code Sections 1725.5 and 1771.1, and (d)
the portion of the work which will be done by each subcontractor who will perform work or labor
or render service to the Bidder in or about the construction of the work or improvement to be
performed under this Contract in an amount in excess of one-half of one percent (0.5%) of the
Bidder’s Total Bid Price. Notwithstanding the foregoing, if the work involves the construction of
streets and highways, then the Bidder shall list each subcontractor who will perform work or labor
or render service to the Bidder in or about the work in an amount in excess of one-half of one
percent (0.5%) of the Bidder’s Total Bid Price or $10,000, whichever is greater. No additional
time shall be granted to provide the below requested information.

If a Bidder fails to specify a subcontractor or if a contractor specifies more than one subcontractor
for the same portion of work, then the Bidder shall be deemed to have agreed that it is fully
qualified to perform that portion of work and that it shall perform that portion itself.

Work to b CSLB DIR
dor % e Name of Location of Contractor | Registration | 9 of
one by Subcontractor Business License No. Number Work
Subcontractor
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Work to be
done by
Subcontractor

Name of
Subcontractor

Location of
Business

CSLB
Contractor
License No.

DIR
Registration | 9% of
Number Work

(Attach additional sheets if necessary)

Name of Bidder

Signature

Name and Title

Dated

38072.00001\34443465.1
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14 Bidder Information and Experience Form

ARTICLE 1. INFORMATION ABOUT BIDDER
(Indicate not applicable (“N/A”) where appropriate.)

NOTE: Where Bidder is a joint venture, pages shall be duplicated and information provided
for all parties to the joint venture.

1.0 Name of Bidder:

2.0 Type, if Entity:

3.0 Bidder Address:

Facsimile Number Telephone Number

Email Address

4.0 How many years has Bidder’'s organization been in business as a Contractor?

5.0 How many years has Bidder’s organization been in business under its present
name?

5.1 Under what other or former names has Bidder's organization
operated?

6.0 If Bidder’s organization is a corporation, answer the following:

6.1 Date of Incorporation:

6.2 State of Incorporation:

6.3 President’s Name:

6.4 Vice-President’'s Name(s):

6.5 Secretary’s Name:

6.6 Treasurer's Name:
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7.0 If an individual or a partnership, answer the following:

71 Date of Organization:

7.2 Name and address of all partners (state whether general or limited
partnership):

8.0 If other than a corporation or partnership, describe organization and name
principals:

9.0 List other states in which Bidder’s organization is legally qualified to do business.

10.0 What type of work does the Bidder normally perform with its own forces?

11.0 Has Bidder ever failed to complete any work awarded to it? If so, note when, where,
and why:

12.0  Within the last five years, has any officer or partner of Bidder’s organization ever
been an officer or partner of another organization when it failed to complete a
contract? If so, attach a separate sheet of explanation:
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13.0 List Trade References:

14.0 List Bank References (Bank and Branch Address):

15.0 Name of Bonding Company and Name and Address of Agent:

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK]
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ARTICLE 2. LIST OF CURRENT PROJECTS (BACKLOG)

[**Duplicate Page if needed for listing additional current projects.**]

Project

Description of
Bidder’'s Work

Completion Date

Cost of Bidder’s
Work

38072.00001\34443465.1
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ARTICLE 3. LIST OF COMPLETED PROJECTS - LAST THREE YEARS

[**Duplicate Page if needed for listing additional completed projects.**]

Please include only those projects which are similar enough to demonstrate Bidder’s ability to

perform the required Work.

Project

Description of
Bidder’s Work

Completion Date

Cost of Bidder’s
Work

38072.00001\34443465.1
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ARTICLE 4. EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE

Personnel:

The Bidder shall identify the key personnel to be assigned to this project in a management,
construction supervision or engineering capacity.

1. List each person’s job title, name and percent of time to be allocated to this project:

2. Summarize each person’s specialized education:

3. List each person’s years of construction experience relevant to the project:

4. Summarize such experience:

Bidder agrees that personnel named in this Bid will remain on this Project until completion of all
relevant Work, unless substituted by personnel of equivalent experience and qualifications
approved in advance by the City.

Changes Occurring Since Prequalification
If any substantive changes have occurred since Bidder submitted its prequalification package for

this Project, Bidder shall list them below. If none are listed, Bidder certifies that no substantive
changes have occurred.

-33- 00 41 43 — BID FORMS

38072.00001\34443465.1



Additional Bidder’s Statements:

If the Bidder feels that there is additional information which has not been included in the
questionnaire above, and which would contribute to the qualification review, it may add that
information in a statement here or on an attached sheet, appropriately marked:

ARTICLE 5. VERIFICATION AND EXECUTION
These Bid Forms shall be executed only by a duly authorized official of the Bidder:

| declare under penalty of perjury under the laws of the State of California that the foregoing
information is true and correct:

Name of Bidder

Signature

Name

Title

Date
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1.5 Non-Collusion Declaration

The undersigned declares:

| am the of , the party making the
foregoing Bid.

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The Bid is genuine and not collusive or sham.
The Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or
sham bid. The Bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any Bidder or anyone else to put in a sham bid, or to refrain from bidding. The Bidder has not in
any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the Bid Price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost
element of the Bid Price, or of that of any other Bidder. All statements contained in the Bid are
true. The Bidder has not, directly or indirectly, submitted his or her Bid Price or any breakdown
thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation,
partnership, company, association, organization, bid depository, or to any member or agent
thereof to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or
entity for such purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf
of the Bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing is

true and correct and that this declaration is executed on [date], at
[city], [state].
Name of Bidder
Signature
Name
Title
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1.6 Iran Contracting Act Certification.
(Public Contract Code section 2200 et seq.)

As required by California Public Contract Code Section 2204, the Contractor certifies subject to
penalty for perjury that the option checked below relating to the Contractor’s status in regard to
the Iran Contracting Act of 2010 (Public Contract Code Section 2200 et seq.) is true and correct:

[ ] The Contractor is not:

(1) identified on the current list of person and entities engaged in investment activities
in Iran prepared by the California Department of General Services in accordance
with subdivision (b) of Public Contract Code Section 2203; or

(2) a financial instruction that extends, for 45 days or more, credit in the amount of
$20,000,000 or more to any other person or entity identified on the current list of
persons and entities engaging in investment activities in Iran prepared by the
California Department of General Services in accordance with subdivision (b) of
Public Contract Code Section 2203, if that person or entity uses or will use the
credit to provide goods or services in the energy sector in Iran.

[] The City has exempted the Contractor from the requirements of the Iran Contracting

Act of 2010 after making a public finding that, absent the exemption, the City will be
unable to obtain the goods and/or services to be provided pursuant to the Contract.

[] The amount of the Contract payable to the Contractor for the Project does not exceed
$1,000,000.

Signature:

Printed Name:

Title:

Firm Name:

Date:

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall
be reported to the California Attorney General and may result in civil penalties equal to the greater
of $250,000 or twice the Contract amount, termination of the Contract and/or ineligibility to bid on
contracts for three years.
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1.7 Fleet Compliance Certification

Bidder hereby acknowledges that they have reviewed the California Air Resources Board’s
policies, rules and regulations and are familiar with the requirements of Title 13, California Code
of Regulations, Division 3, Chapter 9, effective on January 1, 2024 (the “Regulation”). Bidder
hereby certifies, subject to penalty for perjury, that the option checked below relating to the
Bidder’s fleet, and/or that of their subcontractor(s) (“Fleet”) is true and correct:

[0 The Fleet is subject to the requirements of the Regulation, and the appropriate
Certificate(s) of Reported Compliance have been attached hereto.

[1 The Fleet is exempt from the Regulation under section 2449.1(f)(2), and a signed
description of the subject vehicles, and reasoning for exemption has been attached hereto.

[ Bidder and/or their subcontractor is unable to procure R99 or R100 renewable diesel fuel
as defined in the Regulation pursuant to section 2449.1(f)(3). Bidder shall keep detailed
records describing the normal refueling methods, their attempts to procure renewable
diesel fuel and proof that shows they were not able to procure renewable diesel (i.e. third
party correspondence or vendor bids).

[l The Fleet is exempt from the requirements of the Regulation pursuant to section 2449(i)(4)
because this Project has been deemed an Emergency, as defined under section
2449(c)(18). Bidder shall only operate the exempted vehicles in the emergency situation
and records of the exempted vehicles must be maintained, pursuant to section 2449(i)(4).

[1 The Fleet does not fall under the Regulation or are otherwise exempted and a detailed
reasoning is attached hereto.

Name of Bidder:
Signature:
Name:
Title:
Date:
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1.8 Public Works Contractor Registration Certification

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. See http://www.dir.ca.gov/Public-
Works/PublicWorks.html for additional information.

No bid will be accepted nor any contract entered into without proof of the contractor’'s and
subcontractors’ current registration with the Department of Industrial Relations to perform public
work.

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code
sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of
Industrial Relations."

Name of Bidder:

DIR Registration Number:

DIR Registration Expiration:

Small Project Exemption: Yes or No

Unless Bidder is exempt pursuant to the small project exemption, Bidder further acknowledges:

1. Bidder shall maintain a current DIR registration for the duration of the project.

2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1
in its contract with subcontractors and ensure that all subcontractors are registered
at the time of bid opening and maintain registration status for the duration of the
project.

3. Failure to submit this form or comply with any of the above requirements may result
in a finding that the bid is non-responsive.

Name of Bidder

Signature

Name and Title

Dated

" If the Project is exempt from the contractor registration requirements pursuant to the small project exemption under Labor Code
Sections 1725.5 and 1771.1, please mark “Yes” in response to “Small Project Exemption.”
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1.9 Contractor’s Certificate Regarding Workers’ Compensation.

| am aware of the provisions of section 3700 of the Labor Code which require every employer to
be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this Contract.

Name of Bidder

Signature

Name

Title

Dated
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00 52 13 - CONTRACT

This CONTRACT, No. is made and entered into this day of , , by
and between City of Sausalito, sometimes hereinafter called “City,” and
,  sometimes hereinafter called

“Contractor.”

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these
presents do covenant and agree with each other as follows:

a. SCOPE OF WORK. The Contractor shall perform all Work within the time stipulated in
the Contract, and shall provide all labor, materials, equipment, tools, utility services, and
transportation to complete all of the Work required in strict compliance with the Contract
Documents as specified in Section (e), below, for the following Project:

Edwards Avenue Slope Stabilization Project

The Contractor and its surety shall be liable to the City for any damages arising as a result of
the Contractor’s failure to comply with this obligation.

b. TIME FOR COMPLETION. Time is of the essence in the performance of the Work. The
Work shall be commenced on the date stated in the City’s Notice to Proceed. The Contractor shall
complete all Work required by the Contract Documents within 84 calendar days from the
commencement date stated in the Notice to Proceed. By its signature hereunder, Contractor
agrees the time for completion set forth above is adequate and reasonable to complete the Work.

C. CONTRACT PRICE. The City shall pay to the Contractor as full compensation for the
performance of the Contract, subject to any additions or deductions as provided in the Contract
Documents, and including all applicable taxes and costs, the sum of

Dollars
(% ). Payment shall be made as set forth in the General
Conditions.

d. LIQUIDATED DAMAGES. In accordance with Government Code section 53069.85, it is
agreed that the Contractor will pay the City the sum set forth in Section 00 73 13, Article 1.11 for
each and every calendar day of delay beyond the time prescribed in the Contract Documents for
finishing the Work, as Liquidated Damages and not as a penalty or forfeiture. In the event this is
not paid, the Contractor agrees the City may deduct that amount from any money due or that may
become due the Contractor under the Contract. This Article does not exclude recovery of other
damages specified in the Contract Documents.

e. COMPONENT PARTS OF THE CONTRACT. The “Contract Documents” include the
following:

Notice Inviting Bids

Instructions to Bidders

Bid Form

Bid Bond

Designation of Subcontractors
Information Required of Bidders
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Non-Collusion Declaration Form

Iran Contracting Act Certification

Public Works Contractor Registration Certification

Performance Bond

Payment (Labor and Materials) Bond

General Conditions

Special Conditions

Technical Specifications

Addenda

Plans and Drawings

Standard Specifications for Public Works Construction “Greenbook”, latest edition, Except
Sections 1-9

Applicable Local Agency Standards and Specifications, as last revised

Approved and fully executed change orders

Any other documents contained in or incorporated into the Contract

The Contractor shall complete the Work in strict accordance with all of the Contract Documents.

All of the Contract Documents are intended to be complementary. Work required by one of the
Contract Documents and not by others shall be done as if required by all. This Contract shall
supersede any prior agreement of the parties.

f. PROVISIONS REQUIRED BY LAW AND CONTRACTOR COMPLIANCE. Each and
every provision of law required to be included in these Contract Documents shall be deemed to
be included in these Contract Documents. The Contractor shall comply with all requirements of
applicable federal, state and local laws, rules and regulations, including, but not limited to, the
provisions of the California Labor Code and California Public Contract Code which are applicable
to this Work.

g. INDEMNIFICATION. Contractor shall provide indemnification and defense as set forth in
the General Conditions.

h. PREVAILING WAGES. Contractor shall be required to pay the prevailing rate of wages
in accordance with the Labor Code which such rates shall be made available at the City’s
Administrative Office or may be obtained online at http://www.dir.ca.gov and which must be
posted at the job site.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]

41- 00 52 13 - CONTRACT

38072.00001\34443465.1



IN WITNESS WHEREOF, this Contract has been duly executed by the above-named parties, on
the day and year above written.

CITY OF SAUSALITO [INSERT CONTRACTOR NAME]
Approved By:
Chris Zapata Signature
City Manager
Name
Date
Title
Attested By:
Date

Walfred Solorzano
City Clerk

Approved As To Form:

Sergio Rudin
City Attorney

(CONTRACTOR'’S SIGNATURE MUST BE
NOTARIZED AND CORPORATE
SEAL AFFIXED, IF APPLICABLE)

END OF CONTRACT
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20 , before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above
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00 61 13 — BOND FORMS

1.1 Performance Bond.

KNOW ALL PERSONS BY THESE PRESENTS:

THAT WHEREAS, the City of Sausalito, (hereinafter referred to as “City”) has awarded to
, (hereinafter referred to as the “Contractor”) an agreement for
Contract No. , (hereinafter referred to as the “Project”).

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the
Contract Documents for the Project dated , (hereinafter referred to as
“Contract Documents”), the terms and conditions of which are expressly incorporated herein by
reference; and

WHEREAS, the Contractor is required by said Contract Documents to perform the terms thereof
and to furnish a bond for the faithful performance of said Contract Documents.

NOW, THEREFORE, we, , the undersigned Contractor and
as Surety, a corporation organized
and duly authorized to transact business under the laws of the State of California, are held and
firmly bound unto the City in the sum of DOLLARS,
(% ), said sum being not less than one hundred percent (100%) of the total amount
of the Contract, for which amount well and truly to be made, we bind ourselves, our heirs,
executors and administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs,
executors, administrators, successors or assigns, shall in all things stand to and abide by, and
well and truly keep and perform the covenants, conditions and agreements in the Contract
Documents and any alteration thereof made as therein provided, on its part, to be kept and
performed at the time and in the manner therein specified, and in all respects according to their
intent and meaning; and shall faithfully fulfill all obligations including the one (1) year guarantee
of all materials and workmanship; and shall indemnify and save harmless the City, its officials,
officers, employees, and authorized volunteers, as stipulated in said Contract Documents, then
this obligation shall become null and void; otherwise it shall be and remain in full force and effect.

As a part of the obligation secured hereby and in addition to the face amount specified therefore,
there shall be included costs and reasonable expenses and fees including reasonable attorney’s
fees, incurred by City in enforcing such obligation.

As a condition precedent to the satisfactory completion of the Contract Documents, unless
otherwise provided for in the Contract Documents, the above obligation shall hold good for a
period of one (1) year after the acceptance of the work by City, during which time if Contractor
shall fail to make full, complete, and satisfactory repair and replacements and totally protect the
City from loss or damage resulting from or caused by defective materials or faulty workmanship.
The obligations of Surety hereunder shall continue so long as any obligation of Contractor
remains. Nothing herein shall limit the City’s rights or the Contractor or Surety’s obligations under
the Contract, law or equity, including, but not limited to, California Code of Civil Procedure Section
337.15.
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Whenever Contractor shall be, and is declared by the City to be, in default under the Contract
Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall
promptly, at the City’s option:

i. Take over and complete the Project in accordance with all terms and conditions in
the Contract Documents; or

ii. Obtain a bid or bids for completing the Project in accordance with all terms and
conditions in the Contract Documents and upon determination by Surety of the
lowest responsive and responsible bidder, arrange for a Contract between such
bidder, the Surety and the City, and make available as work progresses sufficient
funds to pay the cost of completion of the Project, less the balance of the contract
price, including other costs and damages for which Surety may be liable. The term
“balance of the contract price” as used in this paragraph shall mean the total
amount payable to Contractor by the City under the Contract and any modification
thereto, less any amount previously paid by the City to the Contractor and any
other set offs pursuant to the Contract Documents.

iii. Permit the City to complete the Project in any manner consistent with California
law and make available as work progresses sufficient funds to pay the cost of
completion of the Project, less the balance of the contract price, including other
costs and damages for which Surety may be liable. The term “balance of the
contract price” as used in this paragraph shall mean the total amount payable to
Contractor by the City under the Contract and any modification thereto, less any
amount previously paid by the City to the Contractor and any other set offs
pursuant to the Contract Documents.

Surety expressly agrees that the City may reject any contractor or subcontractor which may be
proposed by Surety in fulfillment of its obligations in the event of default by the Contractor.

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from
Contractor for completion of the Project if the City, when declaring the Contractor in default,
notifies Surety of the City’s objection to Contractor’s further participation in the completion of the
Project.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract Documents or to the Project to be performed
thereunder shall in any way affect its obligations on this bond, and it does hereby waive notice of
any such change, extension of time, alteration or addition to the terms of the Contract Documents
or to the Project.

The Surety, for value received, hereby stipulates and agrees that it does hereby waive to the
furthest extent permitted by law any rights and defenses that otherwise are or may become
available to Surety against City by reason of Sections 2819 and 2845, inclusive, of the Civil Code
of the State of California.

By their signatures hereunder, Surety and Contractor hereby confirm under penalty of perjury that
surety is an admitted surety insurer authorized to do business in the State of California.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]

-45- 0061 13— BOND FORMS

38072.00001\34443465.1



IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of

, 20
(Corporate Seal)
Contractor/ Principal
By
Title
(Corporate Seal)
Surety
By
Attorney-in-Fact
(Attach Attorney-in-Fact Certificate) Title
The rate of premium on this bond is per thousand. The total amount of premium

charges is $ .
(The above must be filled in by corporate attorney.)

THIS IS A REQUIRED FORM

Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of Agent or
Representative for service of
process in California, if different
from above)

(Telephone number of Surety
and Agent or Representative for
service of process in California)
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20 , before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20 , before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of Attorney to
local representatives of the bonding company must also be attached.

END OF PERFORMANCE BOND
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1.2 Payment Bond (Labor and Materials).

KNOW ALL MEN BY THESE PRESENTS That

WHEREAS, the City of Sausalito (hereinafter designated as the “City”), by action taken or a

resolution passed , 20 , has awarded to
hereinafter designated as the “Principal,” a contract for the work
described as follows: Contract No. (the “Project”); and

WHEREAS, said Principal is required to furnish a bond in connection with said contract; providing
that if said Principal or any of its Subcontractors shall fail to pay for any materials, provisions,
provender, equipment, or other supplies used in, upon, for or about the performance of the work
contracted to be done, or for any work or labor done thereon of any kind, or for amounts due
under the Unemployment Insurance Code or for any amounts required to be deducted, withheld,
and paid over to the Employment Development Department from the wages of employees of said
Principal and its Subcontractors with respect to such work or labor the Surety on this bond will
pay for the same to the extent hereinafter set forth.

NOW THEREFORE, we, the Principal and as Surety, are held
and firmly bound unto the City in the penal sum of Dollars ($ )
lawful money of the United States of America, for the payment of which sum well and truly to be
made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its subcontractors,
heirs, executors, administrators, successors or assigns, shall fail to pay any of the persons named
in Civil Code Section 9100, fail to pay for any materials, provisions or other supplies, used in,
upon, for or about the performance of the work contracted to be done, or for any work or labor
thereon of any kind, or amounts due under the Unemployment Insurance Code with respect to
work or labor performed under the contract, or for any amounts required to be deducted, withheld,
and paid over to the Employment Development Department or Franchise Tax Board from the
wages of employees of the contractor and his subcontractors pursuant to Revenue and Taxation
Code Section 18663, with respect to such work and labor the Surety or Sureties will pay for the
same, in an amount not exceeding the sum herein above specified, and also, in case suit is
brought upon this bond, all litigation expenses incurred by the City in such suit, including
reasonable attorneys’ fees, court costs, expert witness fees and investigation expenses.

This bond shall inure to the benefit of any of the persons named in Civil Code Section 9100 so as
to give a right of action to such persons or their assigns in any suit brought upon this bond.

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released
from the obligation of this bond by any change, extension of time for performance, addition,
alteration or modification in, to, or of any contract, plans, specifications, or agreement pertaining
or relating to any scheme or work of improvement herein above described, or pertaining or relating
to the furnishing of labor, materials, or equipment therefore, nor by any change or modification of
any terms of payment or extension of the time for any payment pertaining or relating to any
scheme or work of improvement herein above described, nor by any rescission or attempted
rescission or attempted rescission of the contract, agreement or bond, nor by any conditions
precedent or subsequent in the bond attempting to limit the right of recovery of claimants
otherwise entitled to recover under any such contract or agreement or under the bond, nor by any
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fraud practiced by any person other than the claimant seeking to recover on the bond and that
this bond be construed most strongly against the Surety and in favor of all persons for whose
benefit such bond is given, and under no circumstances shall Surety be released from liability to
those for whose benefit such bond has been given, by reason of any breach of contract between
the owner or City and original contractor or on the part of any obligee named in such bond, but
the sole conditions of recovery shall be that claimant is a person described in Civil Code Section
9100, and has not been paid the full amount of his claim and that Surety does hereby waive notice
of any such change, extension of time, addition, alteration or modification herein mentioned,
including but not limited to the provisions of sections 2819 and 2845 of the California Civil Code.

By their signatures hereunder, Surety and Principal hereby confirm under penalty of perjury that
surety is an admitted surety insurer authorized to do business in the State of California.

IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of
,20 .

(Corporate Seal)

Contractor/ Principal

By

Title
(Corporate Seal)

Surety

By

Attorney-in-Fact
(Attach Attorney-in-Fact Certificate) Title
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20 , before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20 , before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) N Limited
0 General Number of Pages
1 Attorney-In-Fact
1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-Attorney to local
representatives of the bonding company must also be attached.

END OF PAYMENT BOND
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00 72 13 — GENERAL CONDITIONS

ARTICLE 1. DEFINED TERMS

Whenever used in the Contract Documents and printed with initial capital letters, the terms listed
below will have the meanings indicated which are applicable to both the singular and plural
thereof. In addition to terms specifically defined below, terms with initial capital letters in the
Contract Documents include references to identified articles and paragraphs, and the titles of
other documents or forms.

A

Act of God — An earthquake of magnitude of 3.5 or higher on the Richter scale or a
tidal wave.

. Addenda -- Written or graphic instruments issued prior to the submission of Bids which

clarify, correct, or change the Contract Documents.

Additional Work -- New or unforeseen work will be classified as “Additional Work” when
the City’s Representative determines that it is not covered by the Contract.

Applicable Laws -- The laws, statutes, ordinances, rules, codes, regulations, permits,
and licenses of any kind, issued by local, state or federal governmental authorities or
private authorities with jurisdiction (including utilities), to the extent they apply to the
Work.

Bid -- The offer or proposal of a Bidder submitted on the prescribed form setting forth
the prices and other terms for the Work to be performed.

Bidder -- The individual or entity who submits a Bid directly to the City.

Change Order (“CQO”) -- A document that authorizes an addition, deletion, or revision
in the Work or an adjustment in the Contract Price or the Contract Times, issued on or
after the Effective Date of the Contract, in accordance with the Contract Documents
and in the form contained in the Contract Documents.

. Change Order Request (‘COR”) -- A request made by the Contractor for an adjustment

in the Contract Price and/or Contract Times as the result of a Contractor-claimed
change to the Work. This term may also be referred to as a Change Order Proposal
(“COP”), or Request for Change (“RFC”).

City -- The City of Sausalito.

City’s Representative -- The individual or entity as identified in the Special Conditions
to act as the City’s Representative.

Claim -- A demand or assertion by the City or Contractor seeking an adjustment of
Contract Price or Contract Times, or both, or other relief with respect to the terms of
the Contract. A demand for money or services by a third party is not a Claim.

Contract -- The entire integrated written agreement between the City and Contractor
concerning the Work. “Contract” may be used interchangeably with “Agreement” in the
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Contract Documents. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral, and includes all Contract Documents.

M. Contract Documents -- The documents listed in Section 00 52 13, Article 5. Some
documents provided by the City to the Bidders and Contractor, including but not limited
to reports and drawings of subsurface and physical conditions are not Contract
Documents.

N. Contract Price -- Amount to be paid by the City to the Contractor as full compensation
for the performance of the Contract and completion of the Work, subject to any
additions or deductions as provided in the Contract Documents, and including all
applicable taxes and costs.

O. Contract Times -- The number of days or the dates stated in the Contract Documents
to: achieve defined Milestones, if any; and to complete the Work so that it is ready for
final payment.

P. Contractor -- The individual or entity with which the City has contracted for
performance of the Work.

Q. Contractor’s Designated On-Site Representative -- The Contractor’s Designated On-
Site Representative will be as identified in Section 00 72 13, Article 3 and shall not be
changed without prior written consent of the City.

R. Daily Rate -- The Daily Rate stipulated in the Contract Documents as full compensation
to the Contractor due to the City’s unreasonable delay to the Project that was not
contemplated by the parties.

S. Day -- A calendar day of 24 hours measured from midnight to the next midnight.

T. Defective Work -- Work that is unsatisfactory, faulty, or deficient; or that does not
conform to the Contract Documents; or that does not meet the requirements of any
inspection, reference standard, test, or approval referenced in the Contract
Documents.

U. Demobilization -- The complete dismantling and removal by the Contractor of all of the
Contractor’s temporary facilities, equipment, and personnel at the Site.

V. Drawings -- That part of the Contract Documents prepared by of the Engineer of
Record which graphically shows the scope, extent, and character of the Work to be
performed by Contractor. Shop Drawings and other Contractor submittals are not
Drawings as so defined.

W. Effective Date of the Contract -- The date indicated in the Contract on which it becomes
effective, but if no such date is indicated, it means the date on which the Contract is
signed and delivered by the last of the two parties to sign and deliver.

X. Engineer, whenever not qualified, shall mean the City of Sausalito Director of Public
Works or designee, acting either directly or through properly authorized agents, such
agents acting severally within the scope of the particular duties entrusted to them. On
all questions concerning the acceptance of materials, machinery, the classifications of
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material, the execution of work, conflicting interest of the contractors performing
related work and the determination of costs, the decision of the Engineer, duly
authorized by the City, shall be binding and final upon both parties.

Y. Engineer of Record -- The individual, partnership, corporation, joint venture, or other
legal entity named as such in Section 00 73 13, Article 1.1. or any succeeding entity
designated by the City.

Z. Green Book -- The current edition of the Standard Specifications for Public Works
Construction.

AA.Hazardous Waste -- The term “Hazardous Waste” shall have the meaning provided in
Section 104 of the Solid Waste Disposal Act (42 U.S.C. § 6903) as amended from time
to time or, as defined in Section 25117 of the Health and Safety Code, that is required
to be removed to a class |, class Il, or class lll disposal site in accordance with
provisions of existing law, whichever is more restrictive.

BB.Holiday — The Holidays occur on:

New Year’'s Day - January 1

Martin Luther King, Jr.’s Birthday — Third Monday in January

President’s Day — Third Monday in February

Memorial Day - Last Monday in May

Juneteenth — June 19

Independence Day - July 4

Labor Day - First Monday in September

Thanksgiving Day - Fourth Thursday in November

Friday after Thanksgiving

Christmas Eve — December 24

Christmas Day - December 25
If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday
are both Holidays. If the Holiday should fall on a Sunday, Sunday and the following
Monday are both Holidays.

CC. Notice of Award -- The written notice by the City to the Successful Bidder stating
that upon timely compliance by the Successful Bidder with the conditions precedent
listed therein, the City will sign and deliver the Contract.

DD. Notice of Completion -- The form which may be executed by the City and recorded
by the county where the Project is located constituting final acceptance of the Project.

EE.Notice to Proceed -- A written notice given by the City to Contractor fixing the date on
which the Contractor may proceed with the Work and when Contract Times will
commence to run.

FF.Project -- The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

GG. Recyclable Waste Materials -- Materials removed from the Site which are required
to be diverted to a recycling center rather than an area landfill. Recyclable Waste
Materials include asphalt, concrete, brick, concrete block, and rock.
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HH.  Schedule of Submittals -- A schedule, prepared and maintained by Contractor, of
required submittals and the time requirements to facilitate scheduled performance of
related construction activities.

Il. Shop Drawings -- All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work.

JJ. Specifications -- That part of the Contract Documents consisting of written
requirements for materials, equipment, systems, standards and workmanship as
applied to the Work, and certain administrative requirements and procedural matters
applicable thereto.

KK.Stop Payment Notice -- A written notice as defined in Civil Code section 8044.

LL. Subcontractor -- An individual or entity other than a Contractor having a contract with
any other entity than the City for performance of any portion of the Work at the Site.

MM.  Submittal -- Written and graphic information and physical samples prepared and
supplied by the Contractor demonstrating various portions of the Work.

NN.  Successful Bidder -- The Bidder submitting a responsive Bid to whom the City
makes an award.

0OO0. Supplier -- A manufacturer, fabricator, supplier, distributor, material man, or vendor
having a direct contract with Contractor or with any Subcontractor to furnish materials
or equipment used in the performance of the Work or to be incorporated in the Work.

PP.Underground Facilities -- All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any
encasements containing such facilities, including those that convey electricity, gases,
steam, liquid petroleum products, telephone or other communications, cable
television, water, wastewater, storm water, other liquids or chemicals, or traffic or other
control systems.

QQ. Unit Price Work -- Work to be paid for on the basis of unit prices as provided by
the Contractor in its bid or as adjusted in accordance with the Contract Documents.

RR.  Warranty -- A written guarantee provided to the City by the Contractor that the
Work will remain free of defects and suitable for its intended use for the period required
by the Contract Documents or the longest period permitted by the law of this State,
whichever is longer.

SS.Work -- The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the result
of performing or providing all labor, services, and documentation necessary to produce
such construction, and furnishing, installing, and incorporating all materials and
equipment into such construction, all as required by the Contract Documents.
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ARTICLE 2. CONTRACT DOCUMENTS

A. Contract Documents. The Contract Documents are complementary, and what is
called for by one shall be as binding as if called for by all.

B. Interpretations. The Contract Documents are intended to be fully cooperative and
complementary. If the Contractor observes that any documents are in conflict, the
Contractor shall promptly notify the Engineer in writing. In case of conflicts between
the Contract Documents, the order of precedence shall be as follows:

Change Orders

Addenda

Special Conditions

Technical Specifications

Plans (Contract Drawings)

Contract

General Conditions

Instructions to Bidders

Notice Inviting Bids

10. Contractor’s Bid Forms

11. Standard Specifications for Public Works Construction (Sections 1-9 Excluded)
12. Applicable Local Agency Standards and Specifications
13. Standard Drawings

14. Reference Documents

CoNOGORrwWN =

With reference to the Drawings, the order of precedence shall be as follows:

15. Figures govern over scaled dimensions

16. Detail drawings govern over general drawings

17. Addenda or Change Order drawings govern over Contract Drawings
18. Contract Drawings govern over Standard Drawings

19. Contract Drawings govern over Shop Drawings

C. Conflicts in Contract Documents. Notwithstanding the orders of precedence
established above, in the event of conflicts, the higher standard, higher quality, and
most expensive shall always apply.

D. Organization of Contract Documents. Organization of the Contract Documents into
divisions, sections, and articles, and arrangement of drawings shall not control the
Contractor in dividing Project Work among subcontractors or in establishing the extent
of Work to be performed by any trade.

ARTICLE 3. PRECONSTRUCTION AND CONSTRUCTION COMMUNICATION

Before any Work at the site is started, a conference attended by the City, Contractor, City’s
Representative, and others as appropriate will be held to establish a working understanding
among the parties as to the Work and to discuss the schedules referred to herein, procedures for
handling Shop Drawings and other submittals, processing Applications for Payment, and
maintaining required records.
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At this conference the City and Contractor each shall designate, in writing, a specific individual to
act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.

ARTICLE 4. CONTRACT DOCUMENTS: COPIES & MAINTENANCE

Contractor will be furnished, free of charge, five (5) copies of the Contract Documents. Additional
copies may be obtained at cost of reproduction.

Contractor shall maintain a clean, undamaged set of Contract Documents, including submittals,
at the Project site.

ARTICLE 5. EXAMINATION OF DRAWINGS, SPECIFICATIONS AND SITE OF WORK

A. Examination of Contract Documents. Before commencing any portion of the Work,
Contractor shall again carefully examine all applicable Contract Documents, the
Project site, and other information given to Contractor as to materials and methods of
construction and other Project requirements. Contractor shall immediately notify the
Engineer of any potential error, inconsistency, ambiguity, conflict, or lack of detail or
explanation. If Contractor performs, permits, or causes the performance of any Work
which is in error, inconsistent or ambiguous, or not sufficiently detailed or explained,
Contractor shall bear any and all resulting costs, including, without limitation, the cost
of correction. In no case shall the Contractor or any subcontractor proceed with Work
if uncertain as to the applicable requirements.

B. Additional Instructions. After notification of any error, inconsistency, ambiguity,
conflict, or lack of detail or explanation, the Engineer will provide any required
additional instructions, by means of drawings or other written direction, necessary for
proper execution of Work.

C. Quality of Parts, Construction and Finish. All parts of the Work shall be of the best
quality of their respective kinds and the Contractor must use all diligence to inform
itself fully as to the required construction and finish.

D. Contractor’s Variation from Contract Document Requirements. If it is found that
the Contractor has varied from the requirements of the Contract Documents including
the requirement to comply with all applicable laws, ordinances, rules and regulations,
the Engineer may at any time, before or after completion of the Work, order the
improper Work removed, remade or replaced by the Contractor at the Contractor’s
expense.

ARTICLE 6. MOBILIZATION

A. When a bid item is included in the Bid Form for mobilization, the costs of Work in
advance of construction operations and not directly attributable to any specific bid item
will be included in the progress estimate (“Initial Mobilization”). When no bid item is
provided for “Initial Mobilization,” payment for such costs will be deemed to be included
in the other items of the Work.
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B. Payment for Initial Mobilization based on the lump sum provided in the Bid Form, which
shall constitute full compensation for all such Work. No payment for Initial Mobilization
will be made until all of the listed items have been completed to the satisfaction of the
Engineer. The scope of the Work included under Initial Mobilization shall include, but
shall not be limited to, the following principal items:

1.

2.

10.

11.

12.

ARTICLE 7.

Obtaining and paying for all bonds, insurance, and permits.

Moving on to the Project site of all Contractor’s plant and equipment required for
the first month’s operations.

Installing temporary construction power, wiring, and lighting facilities, as
applicable.

Establishing fire protection system, as applicable.

Developing and installing a construction water supply, if applicable.

Providing and maintaining the field office trailers for the Contractor, if necessary,
and the Engineer (if specified), complete, with all specified furnishings and utility

services.

Providing on-site sanitary facilities and potable water facilities as specified per Cal-
OSHA and these Contract Documents.

Furnishing, installing, and maintaining all storage buildings or sheds required for
temporary storage of products, equipment, or materials that have not yet been
installed in the Work. All such storage shall meet manufacturer’s specified storage
requirements, and the specific provisions of the specifications, including
temperature and humidity control, if recommended by the manufacturer, and for
all security.

Arranging for and erection of Contractor’s work and storage yard.

Posting all OSHA required notices and establishment of safety programs per Cal-
OSHA.

Full-time presence of Contractor’s superintendent at the job site as required herein.
Submittal of Construction Schedule as required by the Contract Documents.

EXISTENCE OF UTILITIES AT THE WORK SITE

A. The City has endeavored to determine the existence of utilities at the Project site from
the records of the owners of known utilities in the vicinity of the Project. The positions
of these utilities as derived from such records are shown on the Plans.

B. Unless indicated otherwise on the Plans and Specifications, no excavations were
made to verify the locations shown for underground utilities. The service connections
to these utilities are not shown on the Plans. Water service connections may be shown

on

the Plans showing general locations of such connections. |t _shall _be the
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responsibility of the Contractor to determine the exact location of all service
connections. The Contractor shall make its own investigations, including exploratory
excavations, to determine the locations and type of service connections, prior to
commencing Work which could result in damage to such utilities. The Contractor shall
immediately notify the City in writing of any utility discovered in a different position than
shown on the Plans or which is not shown on the Plans.

C. If applicable, all water meters, water valves, fire hydrants, electrical utility vaults,
telephone vaults, gas utility valves, and other subsurface structures shall be relocated
or adjusted to final grade by the Contractor. Locations of existing utilities shown on the
Plans are approximate and may not be complete. The Contractor shall be responsible
for coordinating its Work with all utility companies during the construction of the Work.

D. Notwithstanding the above, pursuant to section 4215 of the Government Code, the
City has the responsibility to identify, with reasonable accuracy, main or trunkline
facilities on the plans and specifications. In the event that main or trunkline utility
facilities are not identified with reasonable accuracy in the plans and specifications
made a part of the invitation for Bids, the City shall assume the responsibility for their
timely removal, relocation, or protection.

E. Contractor, except in an emergency, shall contact the appropriate regional notification
center, California Underground Service Alert at 811 or 1-800-227-2600 or on-line
at www.digalert.org at least two working days prior to commencing any excavation if
the excavation will be performed in an area which is known, or reasonably should be
known, to contain subsurface installations other than the underground facilities owned
or operated by the City, and obtain an inquiry identification number from that
notification center. No excavation shall be commenced or carried out by the Contractor
unless such an inquiry identification number has been assigned to the Contractor or
any subcontractor of the Contractor and the City has been given the identification
number by the Contractor.

F. Contractor shall be responsible for locating private underground utilities in advance of
any excavation. This may require that the contractor coordinate with a private utility
locator to mark and locate private underground utilities. Contractor shall save and
protect any private underground utilities for the duration of the Project. Contractor
shall maintain identification of any private underground utilities for the duration of the
Project. This shall work shall be done at no additional cost to the City.

ARTICLE 8. SOILS INVESTIGATIONS

A. Reports and Drawings. The Special Conditions identify:

1. those reports known to the City of explorations and tests of subsurface conditions
at or contiguous to the site; and

2. those drawings known to the City of physical conditions relating to existing surface
or subsurface structures at the site (except Underground Facilities).
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B. Limited Reliance by Contractor on Technical Data Authorized. Contractor may rely
upon the accuracy of the “technical data” contained in such reports and drawings,
which were expressly not created or obtained to evaluate or assist in the evaluation of
constructability, and are not Contract Documents. Contractor shall make its own
interpretation of the “technical data” and shall be solely responsible for any such
interpretations. Except for reliance on the accuracy of such “technical data,”
Contractor may not rely upon or make any claim against the City, City’s
Representative, or Engineer of Record, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors, with respect to:

1. the completeness of such reports and drawings for Contractor's purposes,
including without limitation any aspects of the means, methods, techniques,
sequences, and procedures of construction to be employed by Contractor, and
safety precautions and programs incident thereto; or

2. other data, interpretations, opinions, conclusions and information contained in
such reports or shown or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or
any such other data, interpretations, opinions, or information.

ARTICLE9. CONTRACTOR’S SUPERVISION

Contractor shall continuously keep at the Project site, a competent and experienced full-time
Project superintendent acceptable to the City. Superintendent must be able to proficiently speak,
read and write in English and shall have the authority to make decisions on behalf of the
Contractor. Contractor shall continuously provide efficient supervision of the Project.

ARTICLE 10. WORKERS

A. Contractor shall at all times enforce strict discipline and good order among its
employees. Contractor shall not employ on the Project any unfit person or any one not
skilled in the Work assigned to him or her.

B. Any person in the employ of the Contractor whom the City may deem incompetent or
unfit shall be dismissed from the Work and shall not be employed on this Project.

ARTICLE 11. INDEPENDENT CONTRACTORS

Contractor shall be an independent contractor for the City and not an employee. Contractor
understands and agrees that it and all of its employees shall not be considered officers,
employees, or agents of City and are not entitled to benefits of any kind normally provided
employees of City, including but not limited to, state unemployment compensation or workers’
compensation. Contractor assumes full responsibility for the acts and omissions of its employees
or agents related to the Work.

ARTICLE 12. SUBCONTRACTS

A. Contractor agrees to bind every subcontractor to the terms of the Contract Documents
as far as such terms are applicable to subcontractor’s portion of the Work. Contractor
shall be as fully responsible to the City for the acts and omissions of its subcontractors

-61- 00 72 13 — GENERAL CONDITIONS

38072.00001\34443465.1



and of persons either directly or indirectly employed by its subcontractors, as
Contractor is for acts and omissions of persons directly employed by Contractor.
Nothing contained in these Contract Documents shall create any contractual
relationship between any subcontractor and the City.

B. The City reserves the right to accept all subcontractors. The City’s acceptance of any
subcontractor under this Contract shall not in any way relieve Contractor of its
obligations in the Contract Documents.

C. Prior to substituting any subcontractor listed in the Bid Forms, Contractor must comply
with the requirements of the Subletting and Subcontracting Fair Practices Act pursuant
to California Public Contract Code section 4100 et seq.

ARTICLE 13. VERIFICATION OF EMPLOYMENT ELIGIBILITY

By executing this Contract, Contractor verifies that it fully complies with all requirements and
restrictions of state and federal law respecting the employment of undocumented aliens,
including, but not limited to, the Immigration Reform and Control Act of 1986, as may be amended
from time to time, and shall require all subcontractors, sub-subcontractors and consultants to
comply with the same. Each person executing this Contract on behalf of Contractor verifies that
he or she is a duly authorized officer of Contractor and that any of the following shall be grounds
for the City to terminate the Contract for cause: (1) failure of the Contractor or its subcontractors,
sub-subcontractors or consultants to meet any of the requirements provided for in this Article; (2)
any misrepresentation or material omission concerning compliance with such requirements; or (3)
failure to immediately remove from the Work any person found not to be in compliance with such
requirements.

ARTICLE 14. REQUESTS FOR SUBSTITUTION

A. For the purposes of this provision, the term “substitution” shall mean the substitution
of any material, method or service substantially equal to or better in every respect to
that indicated in the Standard Specifications or otherwise referenced herein.

B. Pursuant to Public Contract Code section 3400(b), the City may make a finding that is
described in the Notice Inviting Bids that designates certain products, things, or
services by specific brand or trade name.

C. Unless specifically designated in the Special Conditions, whenever any material,
process, or article is indicated or specified by grade, patent, or proprietary name or by
name of manufacturer, such specifications shall be deemed to be used for the purpose
of facilitating the description of the material, process, or article desired and shall be
deemed to be followed by the words “or equal.” Contractor may, unless otherwise
stated, offer for substitution any material, process, or article which may be substantially
equal to or better in every respect to that so indicated or specified in the Contract
Documents. However, the City has adopted uniform standards for certain materials,
processes, and articles.

D. The Contractor shall submit substitution requests, together with substantiating data,
for substitution of any “or equal” material, process, or article no later than thirty-five
(35) calendar days after award of Contract. Provisions regarding submission of
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substitution requests shall not in any way authorize an extension of time for the
performance of this Contract. If a substitution request is rejected by the City, the
Contractor shall provide the material, method or service specified herein. The City
shall not be responsible for any costs incurred by the Contractor associated with
substitution requests. The burden of proof as to the equality of any material, process,
or article shall rest with the Contractor. The Engineer has the complete and sole
discretion to determine if a material, process, or article is substantially equal to or
better than that specified and to approve or reject all substitution requests.

E. Substantiating data as described above shall include, at a minimum, the following
information:

1. A signed affidavit from the Contractor stating that the material, process, or article
proposed as a substitution is substantially equal to or better than that specified in
every way except as may be listed on the affidavit.

2. lllustrations, specifications, catalog cut sheets, and any other relevant data
required to prove that the material, process, or article is substantially equal to or
better than that specified.

3. A statement of the cost implications of the substitution being requested, indicating
whether and why the proposed substitution will reduce or increase the amount of
the contract.

4. Information detailing the durability and lifecycle costs of the proposed substitution.

F. Failure to submit all the required substantiating data detailed above in a timely manner
so that the substitution request can be adequately reviewed may result in rejection of
the substitution request. The Engineer is not obligated to review multiple submittals
related the same substitution request resulting from the Contractor’s failure to initially
submit a complete package.

G. Time limitations within this Article shall be strictly complied with and in no case will an
extension of time for completion of the contract be granted because of Contractor’s
failure to provide substitution requests at the time and in the manner described herein.

H. The Contractor shall bear the costs of all City work associated with the review of
substitution requests.

I. If substitution requests approved by the Engineer require that Contractor furnish
materials, methods or services more expensive than that specified, the increased
costs shall be borne by Contractor.

ARTICLE 15. SHOP DRAWINGS

A. Contractor shall check and verify all field measurements and shall submit with such
promptness as to provide adequate time for review and cause no delay in its own Work
or in that of any other contractor, subcontractor, or worker on the Project, six (6) copies
of all shop drawings, calculations, schedules, and materials list, and all other
provisions required by the Contract Documents. Contractor shall sign all submittals
affirming that submittals have been reviewed and approved by Contractor prior to

-63- 00 72 13 — GENERAL CONDITIONS

38072.00001\34443465.1



submission to Engineer. Each signed submittal shall affirm that the submittal meets all
the requirements of the Contract Documents except as specifically and clearly noted
and listed on the transmittal letter of the submittal.

B. Contractor shall make any corrections required by the Engineer, and file with the
Engineer six (6) corrected copies each, and furnish such other copies as may be
needed for completion of the Work. Engineer’s acceptance of shop drawings shall not
relieve Contractor from responsibility for deviations from the Contract Documents
unless Contractor has, in writing, called Engineer’s attention to such deviations at time
of submission and has secured the Engineer’s written acceptance. Engineer’s
acceptance of shop drawings shall not relieve Contractor from responsibility for errors
in shop drawings.

ARTICLE 16. SUBMITTALS

A. Contractor shall furnish to the Engineer for approval, prior to purchasing or
commencing any Work, a log of all samples, material lists and certifications, mix
designs, schedules, and other submittals, as required in the Contract Documents. The
log shall indicate whether samples will be provided in accordance with other provisions
of this Contract.

B. Contractor will provide samples and submittals, together with catalogs and supporting
data required by the Engineer, to the Engineer within a reasonable time period to
provide for adequate review and avoid delays in the Work.

C. These requirements shall not authorize any extension of time for performance of this
Contract. Engineer will check and approve such samples, but only for conformance
with design concept of work and for compliance with information given in the Contract
Documents. Work shall be in accordance with approved samples and submittals.

ARTICLE 17. MATERIALS

A. Except as otherwise specifically stated in the Contract Documents, Contractor shall
provide and pay for all materials, labor, tools, equipment, lights, power, transportation,
superintendence, temporary constructions of every nature, and all other services and
facilities of every nature whatsoever necessary to execute and complete this Contract
within specified time.

B. Unless otherwise specified, all materials shall be new and the best of their respective
kinds and grades as noted and/or specified, and workmanship shall be of good quality.

C. Materials shall be furnished in ample quantities and at such times as to ensure
uninterrupted progress of the Work and shall be stored properly and protected as
required by the Contract Documents. Contractor shall be entirely responsible for
damage or loss by weather or other causes to materials or Work.

D. No materials, supplies, or equipment for Work under this Contract shall be purchased
subject to any chattel mortgage or under a conditional sale or other agreement by
which an interest therein or in any part thereof is retained by the seller or supplier.
Contractor warrants good title to all material, supplies, and equipment installed or
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incorporated in the Work and agrees upon completion of all work to deliver the Project,
to the City free from any claims, liens, or charges.

E. Materials shall be stored on the Project site in such manner so as not to interfere with
any operations of the City or any independent contractor.

F. Contractor shall verify all measurements, dimensions, elevations, and quantities
before ordering any materials or performing any Work, and the City shall not be liable
for Contractor’s failure to so. No additional compensation, over and above payment
for the actual quantities at the prices set out in the Bid Form, will be allowed because
of differences between actual measurements, dimension, elevations and quantities
and those indicated on the Plans and in the Specifications. Any difference therein
shall be submitted to the Engineer for consideration before proceeding with the Work.

ARTICLE 18. PERMITS AND LICENSES

A. City will apply and pay for the review of necessary encroachment permits for Work
within the public rights-of-way. Contractor shall obtain all other necessary permits and
licenses for the construction of the Project, including encroachment permits, and shall
pay all fees required by law and shall comply with all laws, ordinances, rules and
regulations relating to the Work and to the preservation of public health and safety.
Before acceptance of the Project, the Contractor shall submit all licenses, permits,
certificates of inspection and required approvals to the City.

B. Not used.
ARTICLE 19. TRENCHES

A. Trenches Five Feet or More in Depth. Contractor shall submit to the Engineer at the
preconstruction meeting, a detailed plan showing the design of shoring, bracing,
sloping or other provisions to be made for worker protection from hazards of caving
ground during the excavation of any trench or trenches five feet or more in depth. If
such plan varies from shoring system standards established by the Construction
Safety Orders of the California Code of Regulations, Department of Industrial
Relations, the plan shall be prepared by a California registered civil or structural
engineer. The plan shall not be less effective than the shoring, bracing, sloping, or
other provisions of the Construction Safety Orders, as defined in the California Code
of Regulations. The Contractor shall designate in writing the “competent person” as
defined in Title 8, California Code of Regulations, who shall be present at the Work
Site each day that trenching/excavation is in progress. The “competent person” shall
prepare and provide daily trenching/excavation inspection reports to the Engineer.
Contractor shall also submit a copy of its annual California Occupational Safety and
Health Administration (Cal/lOSHA) trench/excavation permit.

B. Excavations Deeper than Four Feet. If the Work involves excavating trenches or
other excavations that extend deeper than four feet below the surface, Contractor shall
promptly, and before the excavation is further disturbed, notify the City in writing of any
of the following conditions:
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1. Material that the Contractor believes may be material that is hazardous waste, as
defined in section 25117 of the Health and Safety Code, that is required to be
removed to a Class |, Class Il, or Class Ill disposal site in accordance with
provisions of existing law.

2. Subsurface or latent physical conditions at the site differing from those indicated.

3. Unknown physical conditions at the site of any unusual nature, different materially
from those ordinarily encountered and generally recognized as inherent in work of
the character provided for in the Contract

The City shall promptly investigate the conditions, and if it finds that the conditions do
so materially differ, or do involve hazardous waste, and cause a decrease or increase
in Contractor’s cost of, or the time required for, performance of any part of the Work,
shall issue a change order under the procedures described in the Contract Documents.

In the event that a dispute arises between the City and the Contractor as to whether
the conditions materially differ, or involve hazardous waste, or cause a decrease or
increase in the Contractor’s cost of, or time required for, performance of any part of
the Work, the Contractor shall not be excused from any scheduled completion date
provided for by the Contract, but shall proceed with all Work to be performed under
the Contract. Contractor shall retain any and all rights provided either by contract or
by law which pertain to the resolution of disputes and protests between the parties.

ARTICLE 20. TRAFFIC CONTROL

A. Traffic control plan(s) for the Work shall be required by the City. Traffic control plans

B.

shall be prepared at Contractor's expense, and traffic control shall be performed at
Contractor’s expense in accordance with the requirements of the City. Costs for traffic
control plans, implementation of traffic control, or traffic signal services required by the
City shall be included in the Contractor’s Bid.

All warning signs and safety devices used by the Contractor to perform the Work shall
conform to the requirements contained in the State of California, Department of
Transportation’s current edition of “Manual of Traffic Controls for Construction and
Maintenance Work Zones” (“CAMUTCD?”) or to the requirements of the local agency.
The Contractor shall also be responsible for all traffic control required by the City.
Contractor must submit a traffic control plan to the City for review and approval prior
to starting work.

The Contractor’s representative on the site responsible for traffic control shall produce
evidence that he/she has completed training acceptable to the California Department
of Transportation for safety through construction zones. All of the streets in which the
Work will occur shall remain open to traffic and one lane of traffic maintained at all
times unless otherwise directed by the City. Businesses and residences adjacent to
the Work shall be notified forty-eight (48) hours in advance of closing of driveways.
The Contractor shall make every effort to minimize the amount of public parking
temporarily eliminated due to construction. No stockpiles of pipe or other material will
be allowed in traveled rights-of-way after working hours unless otherwise approved by
the Engineer.
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ARTICLE 21. DIVERSION OF RECYCLABLE WASTE MATERIALS

In compliance with the applicable City’s waste reduction and recycling efforts, Contractor shall
divert all Recyclable Waste Materials to appropriate recycling centers as required for compliance
with the local jurisdiction’s waste diversion ordinances. Contractor will be required to submit
weight tickets and written proof of diversion with its monthly progress payment requests.
Contractor shall complete and execute any certification forms required by City or other applicable
agencies to document Contractor's compliance with these diversion requirements. All costs
incurred for these waste diversion efforts shall be the responsibility of the Contractor.

ARTICLE 22. REMOVAL OF HAZARDOUS MATERIALS

Should Contractor encounter material reasonably believed to be polychlorinated biphenyl (PCB)
or other toxic wastes and hazardous materials which have not been rendered harmless at the
Project site, the Contractor shall immediately stop work at the affected Project site and shall report
the condition to the City in writing. The City shall contract for any services required to directly
remove and/or abate PCBs and other toxic wastes and hazardous materials, if required by the
Project site(s), and shall not require the Contractor to subcontract for such services. The Work in
the affected area shall not thereafter be resumed except by written agreement of the City and
Contractor.

ARTICLE 23. SANITARY FACILITIES

Contractor shall provide sanitary temporary toilet buildings and hand washing facilities for the use
of all workers. All toilets and hand washing facilities shall comply with all applicable federal, state
and local laws, codes, ordinances, and regulations. Toilets shall be kept supplied with toilet paper
and shall have workable door fasteners. Toilets and hand washing facilities shall be serviced no
less than once weekly and shall be present in a quantity of not less than 1 per 20 workers as
required by Cal/lOSHA regulations. The toilets and hand washing facilities shall be maintained in
a sanitary condition at all times. Use of toilet and hand washing facilities in the Work under
construction shall not be permitted. Any other Sanitary Facilities required by Cal/OSHA shall be
the responsibility of the Contractor.

ARTICLE 24. AIR POLLUTION CONTROL

Contractor shall comply with all air pollution control rules, regulations, ordinances and statutes.
All containers of paint, thinner, curing compound, solvent or liquid asphalt shall be labeled to
indicate that the contents fully comply with the applicable material requirements.

ARTICLE 25. LAYOUT AND FIELD ENGINEERING

All field engineering required for laying out the Work and establishing grades for earthwork
operations shall be furnished by the Contractor at its expense.

ARTICLE 26. TESTS AND INSPECTIONS

A. If the Contract Documents, the Engineer, or any instructions, laws, ordinances, or
public authority requires any part of the Work to be tested or Approved, Contractor
shall provide the Engineer at least two (2) working days’ notice of its readiness for
observation or inspection. If inspection is by a public authority other than the City,
Contractor shall promptly inform the City of the date fixed for such inspection.
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Required certificates of inspection (or similar) shall be secured by Contractor. Costs
for City testing and City inspection shall be paid by the City. Costs of tests for Work
found not to be in compliance shall be paid by the Contractor.

B. If any Work is done or covered up without the required testing or approval, the
Contractor shall uncover or deconstruct the Work, and the Work shall be redone after
completion of the testing at the Contractor’s cost in compliance with the Contract
Documents.

C. Where inspection and testing are to be conducted by an independent laboratory or
agency, materials or samples of materials to be inspected or tested shall be selected
by such laboratory or agency, or by the City, and not by Contractor. All tests or
inspections of materials shall be made in accordance with the commonly recognized
standards of national organizations.

D. In advance of manufacture of materials to be supplied by Contractor which must be
tested or inspected, Contractor shall notify the City so that the City may arrange for
testing at the source of supply. Any materials which have not satisfactorily passed
such testing and inspection shall not be incorporated into the Work.

E. If the manufacture of materials to be inspected or tested will occur in a plant or location
greater than sixty (60) miles from the City, the Contractor shall pay for any excessive
or unusual costs associated with such testing or inspection, including but not limited
to excessive travel time, standby time and required lodging.

F. Reexamination of Work may be ordered by the City. If so ordered, Work must be
uncovered or deconstructed by Contractor. If Work is found to be in accordance with
the Contract Documents, the City shall pay the costs of reexamination and
reconstruction. If such work is found not to be in accordance with the Contract
Documents, Contractor shall pay all costs.

ARTICLE 27. PROTECTION OF WORK AND PROPERTY

A. The Contractor shall be responsible for all damages to persons or property that occurs
as a result of the Work. Contractor shall be responsible for the proper care and
protection of all materials delivered and Work performed until completion and final
Acceptance by the City. All Work shall be solely at the Contractor’s risk. Contractor
shall adequately protect adjacent property from settlement or loss of lateral support as
necessary. Contractor shall comply with all applicable safety laws and building codes
to prevent accidents or injury to persons on, about, or adjacent to the Project site
where Work is being performed. Contractor shall erect and properly maintain at all
times, as required by field conditions and progress of work, all necessary safeguards,
signs, barriers, lights, and watchmen for protection of workers and the public, and shall
post danger signs warning against hazards created in the course of construction.

B. In an emergency affecting safety of life or of work or of adjoining property, Contractor,
without special instruction or authorization from the Engineer, is hereby permitted to
act to prevent such threatened loss or injury; and Contractor shall so act, without
appeal, if so authorized or instructed by the Engineer or the City. Any compensation
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claimed by Contractor on account of emergency work shall be determined by and
agreed upon by the City and the Contractor.

ARTICLE 28. CONTRACTOR’S MEANS AND METHODS

Contractor is solely responsible for the means and methods utilized to perform the Work. In no
case shall the Contractor’'s means and methods deviate from commonly used industry standards.

ARTICLE 29. COMPLIANCE WITH CALIFORNIA AIR RESOURCES BOARD REGULATIONS

A. Contractor shall comply, and shall ensure all subcontractors comply, with all applicable
requirements of the most current version of the regulations imposed by California Air
Resources Board (“CARB”) including, without limitation, all applicable terms of Title 13,
California Code of Regulations Division 3, Chapter 9 and all pending amendments
(“Regulation”).

B. Throughout the Project, and for three (3) years thereafter, Contractor shall make
available for inspection and copying any and all documents or information associated
with Contractor’'s and its subcontractors’ fleets including, without limitation, the
Certificates of Reported Compliance (“CRCs”), fuel/refueling records, maintenance
records, emissions records, and any other information the Contractor is required to
produce, keep or maintain pursuant to the Regulation upon two (2) calendar days’
notice from the City.

C. Contractor shall be solely liable for any and all costs associated with compliance with
the Regulation as well as for any and all penalties, fines, damages, or costs associated
with any and all violations, or failures to comply with the Regulation. Contractor shall
defend, indemnify and hold harmless the City, its officials, officers, employees and
authorized volunteers free and harmless from any claims, liabilities, costs, penalties or
interest arising out of any failure or alleged failure to comply with the Regulation.

ARTICLE 30. AUTHORIZED REPRESENTATIVES

The City shall designate representatives, who shall have the right to be present at the Project site
at all times. The City may designate an inspector who shall have the right to observe all of the
Contractor’s Work. The inspector shall not be responsible for the Contractor’s failure to carry out
the Work in accordance with the Contract Documents. Contractor shall provide safe and proper
facilities for such access.

ARTICLE 31. HOURS OF WORK

A. As provided in Article 3 (commencing at section 1810), Chapter 1, Part 7, Division 2
of the Labor Code, Contractor stipulates that eight (8) hours of labor shall constitute a
legal day’s work. The time of service of any worker employed at any time by the
Contractor or by any subcontractor on any subcontract under this Contract upon the
Work or upon any part of the Work contemplated by this Contract is limited and
restricted to eight (8) hours during any one calendar day and 40 hours during any one
calendar week, except as hereinafter provided. Notwithstanding the provisions herein
above set forth, work performed by employees of Contractor in excess of eight (8)
hours per day, and 40 hours during any one week, shall be permitted upon this public
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work upon compensation for all hours worked in excess of eight (8) hours per day at
not less than one and one-half times the basic rate of pay.

B. The Contractor and every subcontractor shall keep an accurate record showing the
name of and actual hours worked each calendar day and each calendar week by each
worker employed in connection with the Work or any part of the Work contemplated
by this Contract. The record shall be kept open at all reasonable hours to the
inspection of the City and to the Division of Labor Law Enforcement, Department of
Industrial Relations of the State of California.

C. The Contractor shall pay to the City a penalty of twenty-five dollars ($25.00) for each
worker employed in the execution of this Contract by the Contractor or by any
subcontractor for each calendar day during which such worker is required or permitted
to work more than eight (8) hours in any calendar day and 40 hours in any one calendar
week in violation of the provisions of Article 3 (commencing at section 1810), Chapter
1, Part 7, Division 2 of the Labor Code.

D. Any work necessary to be performed after regular working hours, or on Saturdays and
Sundays or other holidays, shall be performed without additional expense to the City.

E. City will provide inspection during normal working hours from 7:00 a.m. to 3:30 p.m.
Monday through Friday. Inspection before or after this time will be charged to the
Contractor as reimbursable inspection time. Inspections on weekends requires two
days’ notice for review and approval. Upon written request and approval the 8.5 hour
working day may be changed to other limits subject to city/county ordinance.

F. It shall be unlawful for any person to operate, permit, use, or cause to operate any of
the following at the Project site, other than between the hours of 7:00 a.m. to 5:00
p.m., Monday through Friday, with no Work allowed on the City-observed holidays,
unless otherwise approved by the City:

1. Powered Vehicles
2. Construction Equipment
3. Loading and Unloading Vehicles
4. Domestic Power Tools
ARTICLE 32. PAYROLL RECORDS; LABOR COMPLIANCE

A. Pursuant to Labor Code section 1776, Contractor and all subcontractors shall maintain
weekly certified payroll records, showing the names, addresses, Social Security
numbers, work classifications, straight time and overtime hours worked each day and
week, and the actual per diem wages paid to each journeyman, apprentice, worker, or
other employee employed by them in connection with the Work under this Contract.
Contractor shall certify under penalty of perjury that records maintained and submitted
by Contractor are true and accurate. Contractor shall also require subcontractor(s) to
certify weekly payroll records under penalty of perjury.
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B. Inaccordance with Labor Code section 1771.4, the Contractor and each subcontractor
shall furnish the certified payroll records directly to the Department of Industrial
Relations (“DIR”) on the specified interval and format prescribed by the DIR, which
may include electronic submission. Contractor shall comply with all requirements and
regulations from the DIR relating to labor compliance monitoring and enforcement.
The requirement to submit certified payroll records directly to the Labor Commissioner
under Labor Code section 1771.4 shall not apply to work performed on a public works
project that is exempt pursuant to the small project exemption specified in Labor Code
Section 1771.4.

C. Any stop orders issued by the Department of Industrial Relations against Contractor
or any subcontractor that affect Contractor's performance of Work, including any
delay, shall be Contractor’s sole responsibility. Any delay arising out of or resulting
from such stop orders shall be considered Contractor caused delay subject to any
applicable liquidated damages and shall not be compensable by the City. Contractor
shall defend, indemnify and hold the City, its officials, officers, employees and agents
free and harmless from any claim or liability arising out of stop orders issued by the
Department of Industrial Relations against Contractor or any subcontractor.

D. The payroll records described herein shall be certified and submitted by the Contractor
at a time designated by the City. The Contractor shall also provide the following:

1. A certified copy of the employee’s payroll records shall be made available for
inspection or furnished to such employee or his or her authorized representative
on request.

2. A certified copy of all payroll records described herein shall be made available for
inspection or furnished upon request of the DIR.

E. Unless submitted electronically, the certified payroll records shall be on forms provided
by the Division of Labor Standards Enforcement (“DLSE”) of the DIR or shall contain
the same information as the forms provided by the DLSE.

F. Any copy of records made available for inspection as copies and furnished upon
request to the public or any public agency, the City, the Division of Apprenticeship
Standards or the Division of Labor Standards Enforcement shall be marked or
obliterated in such a manner as to prevent disclosure of an individual's name, address
and social security number. The name and address of the Contractor awarded the
Contract or performing the contract shall not be marked or obliterated.

G. Inthe event of noncompliance with the requirements of this Article, the Contractor shall
have ten (10) calendar days in which to comply subsequent to receipt of written notice
specifying in what respects the Contractor must comply with this Article. Should
noncompliance still be evident after such 10-day period, the Contractor shall pay a
penalty of one hundred dollars ($100.00) to the City for each calendar day, or portion
thereof, for each worker, until strict compliance is effectuated. Upon the request of the
Division of Apprenticeship Standards or the Division of Labor Standards Enforcement,
such penalties shall be withheld from progress payment then due.

H. The responsibility for compliance with this Article shall rest upon the Contractor.
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ARTICLE 33. PREVAILING RATES OF WAGES

A. The Contractor is aware of the requirements of Labor Code sections 1720 et seq. and
1770 et seq., as well as California Code of Regulations, Title 8, Section 16000 et seq.
(“Prevailing Wage Laws”), which require the payment of prevailing wage rates and the
performance of other requirements on certain “public works” and “maintenance”
projects. Since this Project involves an applicable “public works” or “maintenance”
project, as defined by the Prevailing Wage Laws, and since the total compensation is
$1,000 or more, Contractor agrees to fully comply with such Prevailing Wage Laws.
The Contractor shall obtain a copy of the prevailing rates of per diem wages at the
commencement of this Contract from the website of the Division of Labor Statistics
and Research of the Department of Industrial Relations located at www.dir.ca.gov. In
the alternative, the Contractor may view a copy of the prevailing rate of per diem wages
which are on file at the City’s Administration Office and shall be made available to
interested parties upon request. Contractor shall make copies of the prevailing rates
of per diem wages for each craft, classification, or type of worker needed to perform
work on the Project available to interested parties upon request, and shall post copies
at the Contractor’s principal place of business and at the Project site. Contractor shall
defend, indemnify and hold the City, its officials, officers, employees and authorized
volunteers free and harmless from any claims, liabilities, costs, penalties or interest
arising out of any failure or allege failure to comply with the Prevailing Wage Laws.

B. The Contractor shall forfeit as a penalty to the City not more than Two Hundred Dollars
($200.00), pursuant to Labor Code section 1775, for each calendar day, or portion
thereof, for each worker paid less than the prevailing wage rate as determined by the
Director of the Department of Industrial Relations for such work or craft in which such
worker is employed for any public work done under the Contract by it or by any
subcontractor under it. The difference between such prevailing wage rate and the
amount paid to each worker for each calendar day or portion thereof, for which each
worker was paid less than the prevailing wage rate, shall be paid to each worker by
the Contractor.

C. Contractor shall post, at appropriate conspicuous points on the Project site, a schedule
showing all determined general prevailing wage rates and all authorized deductions, if
any, from unpaid wages actually earned.

ARTICLE 34. PUBLIC WORKS CONTRACTOR REGISTRATION

Pursuant to Labor Code sections 1725.5 and 1771.1, the Contractor and its subcontractors must
be registered with the Department of Industrial Relations prior to the execution of a contract to
perform public works. By entering into this Contract, Contractor represents that it is aware of the
registration requirement and is currently registered with the DIR. Contractor shall maintain a
current registration for the duration of the Project. Contractor shall further include the
requirements of Labor Code sections 1725.5 and 1771.1 in any subcontract and ensure that all
subcontractors are registered at the time this Contract is entered into and maintain registration
for the duration of the Project. Notwithstanding the foregoing, the contractor registration
requirements mandated by Labor Code Sections 1725.5 and 1771.1 shall not apply to work
performed on a public works project that is exempt pursuant to the small project exemption
specified in Labor Code Sections 1725.5 and 1771.1.
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ARTICLE 35. EMPLOYMENT OF APPRENTICES

A. Contractor and all subcontractors shall comply with the requirements of Labor Code
sections 1777.5 and 1777.6 in the employment of apprentices.

B. Information relative to apprenticeship standards, wage schedules, and other
requirements may be obtained from the Director of Industrial Relations, ex officio the
Administrator of Apprenticeship, San Francisco, California, or from the Division of
Apprenticeship Standards and its branch offices.

C. Knowing violations of Labor Code section 1777.5 will result in forfeiture not to exceed
one hundred dollars ($100.00) for each calendar day of non-compliance pursuant to
Labor Code section 1777.7.

D. The responsibility for compliance with this Article shall rest upon the Contractor.
ARTICLE 36. NONDISCRIMINATION/EQUAL EMPLOYMENT OPPORTUNITY

Pursuant to Labor Code section 1735 and other applicable provisions of law, the Contractor and
its subcontractors shall not discriminate against any employee or applicant for employment
because of race, religious creed, color, national origin, ancestry, physical disability, mental
disability, medical condition, marital status, sex, age, sexual orientation, or any other
classifications protected by law on this Project. The Contractor will take affirmative action to
insure that employees are treated during employment or training without regard to their race,
religious creed, color, national origin, ancestry, physical disability, mental disability, medical
condition, marital status, sex, age, sexual orientation, or any other classifications protected by
law.

Employment Eligibility; Contractor. By executing this Contract, Contractor verifies that it fully
complies with all requirements and restrictions of state and federal law respecting the employment
of undocumented aliens, including, but not limited to, the Immigration Reform and Control Act of
1986, as may be amended from time to time. Such requirements and restrictions include, but are
not limited to, examination and retention of documentation confirming the identity and immigration
status of each employee of the Contractor. Contractor also verifies that it has not committed a
violation of any such law within the five (5) years immediately preceding the date of execution of
this Contract, and shall not violate any such law at any time during the term of the Contract.
Contractor shall avoid any violation of any such law during the term of this Contract by
participating in an electronic verification of work authorization program operated by the United
States Department of Homeland Security, by participating in an equivalent federal work
authorization program operated by the United States Department of Homeland Security to verify
information of newly hired employees, or by some other legally acceptable method. Contractor
shall maintain records of each such verification, and shall make them available to the City or its
representatives for inspection and copy at any time during normal business hours. The City shall
not be responsible for any costs or expenses related to Contractor's compliance with the
requirements provided for or referred to herein.

Employment Eligibility; Subcontractors, Sub-subcontractors and Consultants. To the same extent
and under the same conditions as Contractor, Contractor shall require all of its subcontractors,
sub-subcontractors and consultants performing any part of the Work or of this Contract to make
the same verifications and comply with all requirements and restrictions provided for herein.
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Employment Eligibility; Failure to Comply. Each person executing this Contract on behalf of
Contractor verifies that he or she is a duly authorized officer of Contractor, and understands that
any of the following shall be grounds for the City to terminate the Contract for cause: (1) failure of
Contractor or its subcontractors, sub-subcontractors or consultants to meet any of the
requirements provided for herein; (2) any misrepresentation or material omission concerning
compliance with such requirements; or (3) failure to immediately remove from the Work any
person found not to be in compliance with such requirements.

ARTICLE 37. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS

Contractors or subcontractors may not perform work on a public works project with a
subcontractor who is ineligible to perform work on a public project pursuant to Labor Code section
1777.1 or 1777.7. Any contract on a public works project entered into between a contractor and
a debarred subcontractor is void as a matter of law. A debarred subcontractor may not receive
any public money for performing work as a subcontractor on a public works contract. Any public
money that is paid, or may have been paid to a debarred subcontractor by a contractor on the
project shall be returned to the City. The Contractor shall be responsible for the payment of wages
to workers of a debarred subcontractor who has been allowed to work on the project.

ARTICLE 38. LABOR/EMPLOYMENT SAFETY

The Contractor shall comply with all applicable laws and regulations of the federal, state, and local
government, including Cal/lOSHA requirements and requirements for verification of employees’
legal right to work in the United States.

The Contractor shall maintain emergency first aid treatment for his employees which complies
with the Federal Occupational Safety and Health Act of 1970 (29 U.S.C. § 651 ef seq.), and
California Code of Regulations, Title 8, Industrial Relations Division 1, Department of Industrial
Relations, Chapter 4. The Contractor shall ensure the availability of emergency medical services
for its employees in accordance with California Code of Regulations, Title 8, Section 1512.

The Contractor shall submit the lliness and Injury Prevention Program and a Project site specific
safety program to the City prior to beginning Work at the Project site. Contractor shall maintain a
confined space program that meets or exceeds the City Standards. Contractor shall adhere to
the City’s lock out tag out program.

ARTICLE 39. INSURANCE

The Contractor shall obtain, and at all times during performance of the Work of Contract, maintain
all of the insurance described in this Article. Contractor shall not commence Work under this
Contract until it has provided evidence satisfactory to the City that it has secured all insurance
required hereunder. Contractor shall not allow any subcontractor to commence work on any
subcontract until it has provided evidence satisfactory to the City that the subcontractor has
secured all insurance required under this Article. Failure to provide and maintain all required
insurance shall be grounds for the City to terminate this Contract for cause. Contractor shall
furnish City with original certificates of insurance and endorsements effective coverage required
by this Contract on forms satisfactory to the City. The certificates and endorsements for each
insurance policy shall be signed by a person authorized by that insurer to bind coverage on its
behalf, and shall be on forms acceptable to the City. All certificates and endorsements must be
received and approved by the City before Work commences.
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A. Additional Insureds; Waiver of Subrogation. The City, its officials, officers,
employees, agents and authorized volunteers shall be named as Additional Insureds
on Contractor’s All Risk policy and on Contractor’s and its subcontractors’ policies of
Commercial General Liability and Automobile Liability insurance using, for
Contractor’s policy/ies of Commercial General Liability insurance, ISO CG forms 20
10 and 20 37 (or endorsements providing the exact same coverage, including
completed operations), and, for subcontractors’ policies of Commercial General
Liability insurance, ISO CG form 20 38 (or endorsements providing the exact same
coverage). Notwithstanding the minimum limits set forth in this Contract for any type
of insurance coverage, all available insurance proceeds in excess of the specified
minimum limits of coverage shall be available to the parties required to be named as
Additional Insureds hereunder. Contractor and its insurance carriers shall provide a
Waiver of Subrogation in favor of those parties.

B. Workers’ Compensation Insurance. The Contractor shall provide workers’
compensation insurance for all of the employees engaged in Work under this Contract,
on or at the Site, and, in case of any sublet Work, the Contractor shall require the
subcontractor similarly to provide workers’ compensation insurance for all the latter’s
employees as prescribed by State law. Any class of employee or employees not
covered by a subcontractor’'s insurance shall be covered by the Contractor’s
insurance. In case any class of employees engaged in work under this Contract, on or
at the Site, is not protected under the Workers’ Compensation Statutes, the Contractor
shall provide or shall cause a subcontractor to provide, adequate insurance coverage
for the protection of such employees not otherwise protected. The Contractor is
required to secure payment of compensation to his employees in accordance with the
provisions of section 3700 of the Labor Code. The Contractor shall file with the City
certificates of his insurance protecting workers. Company or companies providing
insurance coverage shall be acceptable to the City, if in the form and coverage as set
forth in the Contract Documents.

C. Employer’s Liability Insurance. Contractor shall provide Employer’s Liability
Insurance, including Occupational Disease, in the amount of at least one million dollars
($1,000,000.00) per person per accident. Contractor shall provide City with a
certificate of Employer’s Liability Insurance. Such insurance shall comply with the
provisions of the Contract Documents. The policy shall be endorsed, if applicable, to
provide a Borrowed Servant/Alternate Employer Endorsement and contain a Waiver
of Subrogation in favor of the City.

D. Commercial General Liability Insurance. Contractor shall provide “occurrence”
form Commercial General Liability insurance coverage at least as broad as the most
current ISO CGL Form 00 01, including but not limited to, premises liability, contractual
liability, products/completed operations, personal and advertising injury which may
arise from or out of Contractor’s operations, use, and management of the Site, or the
performance of its obligations hereunder. The policy shall not contain any exclusion
contrary to this Contract including but not limited to endorsements or provisions limiting
coverage for (1) contractual liability (including but not limited to ISO CG 24 26 or 21
39); or (2) cross-liability for claims or suits against one insured against another. Policy
limits shall not be less than $2,000,000 per occurrence for bodily injury, personal injury
and property damage. If Commercial General Liability Insurance or other form with a
general aggregate limit is used, either the general aggregate limit shall apply
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separately to this project/location or the general aggregate limit shall be twice the
required occurrence limit. Defense costs shall be paid in addition to the limits.

1. Such policy shall comply with all the requirements of this Article. The limits set forth
herein shall apply separately to each insured against whom claims are made or
suits are brought, except with respect to the limits of liability. Further the limits set
forth herein shall not be construed to relieve the Contractor from liability in excess
of such coverage, nor shall it limit Contractor’s indemnification obligations to the
City, and shall not preclude the City from taking such other actions available to the
City under other provisions of the Contract Documents or law.

2. All general liability policies provided pursuant to the provisions of this Article shall
comply with the provisions of the Contract Documents.

3. All general liability policies shall be written to apply to all bodily injury, including
death, property damage, personal injury, owned and non-owned equipment,
blanket contractual liability, completed operations liability, explosion, collapse,
under-ground excavation, removal of lateral support, and other covered loss,
however occasioned, occurring during the policy term, and shall specifically insure
the performance by Contractor of that part of the indemnification contained in these
General Conditions relating to liability for injury to or death of persons and damage
to property.

4. If the coverage contains one or more aggregate limits, a minimum of 50% of any
such aggregate limit must remain available at all times; if over 50% of any
aggregate limit has been paid or reserved, the City may require additional
coverage to be purchased by Contractor to restore the required limits. Contractor
may combine primary, umbrella, and as broad as possible excess liability coverage
to achieve the total limits indicated above. Any umbrella or excess liability policy
shall include the additional insured endorsement described in the Contract
Documents.

5. All policies of general liability insurance shall permit and Contractor does hereby
waive any right of subrogation which any insurer of Contractor may acquire from
Contractor by virtue of the payment of any loss.

E. Automobile Liability Insurance. Contractor shall provide “occurrence” form
Automobile Liability Insurance at least as broad as ISO CA 00 01 (Any Auto) in the
amount of, at least, one million dollars ($1,000,000) per accident for bodily injury and
property damage. Such insurance shall provide coverage with respect to the
ownership, operation, maintenance, use, loading or unloading of any auto owned,
leased, hired or borrowed by Contractor or for which Contractor is responsible, in a
form and with insurance companies acceptable to the City. All policies of automobile
insurance shall permit and Contractor does hereby waive any right of subrogation
which any insurer of Contractor may acquire from Contractor by virtue of the payment
of any loss.

F. Not Used
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G. Contractor’s Pollution Liability Coverage. Contractor shall provide pollution liability
insurance in an amount not less than $1,000,000 per occurrence and $2,000,000
aggregate.

H. Contractor shall require all tiers of sub-contractors working under this Contract to
provide the insurance required under this Article unless otherwise agreed to in writing
by City. Contractor shall make certain that any and all subcontractors hired by
Contractor are insured in accordance with this Contract. If any subcontractor’s
coverage does not comply with the foregoing provisions, Contractor shall indemnify
and hold the City harmless from any damage, loss, cost, or expense, including
attorneys’ fees, incurred by the City as a result thereof.

ARTICLE 40. FORM AND PROOF OF CARRIAGE OF INSURANCE

A. Any insurance carrier providing insurance coverage required by the Contract
Documents shall be admitted to and authorized to do business in the State of California
unless waived, in writing, by the City’s Risk Manager. Carrier(s) shall have an A.M.
Best rating of not less than an A:VII. Insurance deductibles or self-insured retentions
must be declared by the Contractor. At the election of the City the Contractor shall
either 1) reduce or eliminate such deductibles or self-insured retentions, or 2) procure
a bond which guarantees payment of losses and related investigations, claims
administration, and defense costs and expenses. If umbrella or excess liability
coverage is used to meet any required limit(s) specified herein, the Contractor shall
provide a “follow form” endorsement satisfactory to the City indicating that such
coverage is subject to the same terms and conditions as the underlying liability policy.

B. Each insurance policy required by this Contract shall be endorsed to state that: (1)
coverage shall not be suspended, voided, reduced or cancelled except after thirty (30)
days prior written notice by certified mail, return receipt requested, has been given to
the City; and (2) any failure to comply with reporting or other provisions of the policies,
including breaches of warranties, shall not affect coverage provided to the City, its
officials, officers, agents, employees, and volunteers.

C. The Certificates(s) and policies of insurance shall contain or shall be endorsed to
contain the covenant of the insurance carrier(s) that it shall provide no less than thirty
(30) days written notice be given to the City prior to any material modification or
cancellation of such insurance. In the event of a material modification or cancellation
of coverage, the City may terminate the Contract or stop the Work in accordance with
the Contract Documents, unless the City receives, prior to such effective date, another
properly executed original Certificate of Insurance and original copies of
endorsements or certified original policies, including all endorsements and
attachments thereto evidencing coverage’s set forth herein and the insurance required
herein is in full force and effect. Contractor shall not take possession, or use the Site,
or commence operations under this Contract until the City has been furnished original
Certificate(s) of Insurance and certified original copies of endorsements or policies of
insurance including all endorsements and any and all other attachments as required
in this Article. The original endorsements for each policy and the Certificate of
Insurance shall be signed by an individual authorized by the insurance carrier to do so
on its behalf.
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D. The Certificate(s) of Insurance, policies and endorsements shall so covenant and
shall be construed as primary, and the City’s insurance and/or deductibles and/or self-
insured retentions or self-insured programs shall not be construed as contributory.

E. City reserves the right to adjust the monetary limits of insurance coverages during the
term of this Contract including any extension thereof if, in the City’s reasonable
judgment, the amount or type of insurance carried by the Contractor becomes
inadequate.

F. Contractor shall report to the City, in addition to the Contractor’s insurer, any and all
insurance claims submitted by the Contractor in connection with the Work under this
Contract.

ARTICLE 41. TIME FOR COMPLETION AND LIQUIDATED DAMAGES

A. Time for Completion/Liquidated Damages. Time is of the essence in the completion
of the Work. Work shall be commenced within ten (10) Days of the date stated in the
City’s Notice to Proceed and shall be completed by Contractor in the time specified in
the Contract Documents. The City is under no obligation to consider early completion
of the Project; and the Contract completion date shall not be amended by the City’s
receipt or acceptance of the Contractor's proposed earlier completion date.
Furthermore, Contractor shall not, under any circumstances, receive additional
compensation from the City (including but not limited to indirect, general,
administrative or other forms of overhead costs) for the period between the time of
earlier completion proposed by the Contractor and the Contract completion date. If
the Work is not completed as stated in the Contract Documents, it is understood that
the City will suffer damage. In accordance with Government Code section 53069.85,
being impractical and infeasible to determine the amount of actual damage, it is agreed
that Contractor shall pay to the City as fixed and liquidated damages, and not as a
penalty, the sum stipulated in the Contract for each calendar day of delay until the
Work is fully completed. Contractor and its surety shall be liable for any liquidated
damages. Any money due or to become due the Contractor may be retained to cover
liquidated damages.

B. Inclement Weather. Contractor shall abide by the Engineer’s determination of what
constitutes inclement weather. Time extensions for inclement weather shall only be
granted when the Work stopped during inclement weather is on the critical path of the
Project schedule.

C. Extension of Time. Contractor shall not be charged liquidated damages because of
any delays in completion of the Work due to unforeseeable causes beyond the control
and without the fault or negligence of Contractor (or its subcontractors or suppliers).
Contractor shall within five (5) Days of identifying any such delay notify the City in
writing of causes of delay. The City shall ascertain the facts and extent of delay and
grant extension of time for completing the Work when, in its judgment, the facts justify
such an extension. Time extensions to the Project shall be requested by the Contractor
as they occur and without delay. No delay claims shall be permitted unless the event
or occurrence delays the completion of the Project beyond the Contract completion
date.
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D.

No Damages for Reasonable Delay. The City’s liability to Contractor for delays for
which the City is responsible shall be limited to only an extension of time unless such
delays were unreasonable under the circumstances. In no case shall the City be liable
for any costs which are borne by the Contractor in the regular course of business,
including, but not limited to, home office overhead and other ongoing costs. Damages
caused by unreasonable City delay, including delays caused by items that are the
responsibility of the City pursuant to Government Code section 4215, shall be based
on actual costs only, no proportions or formulas shall be used to calculate any delay
damages.

ARTICLE 42. COST BREAKDOWN AND PERIODIC ESTIMATES

Contractor shall furnish on forms Approved by the City:

A

Within ten (10) Days of Notice to Proceed with the Contract, a detailed estimate giving
a complete breakdown of the Contract price, if the Contract amount is a lump sum.

A monthly itemized estimate of Work done for the purpose of making progress
payments. In order for the City to consider and evaluate each progress payment
application, the Contractor shall submit a detailed measurement of Work performed
and a progress estimate of the value thereof before the tenth (10th) Day of the
following month.

Contractor shall submit, with each of its payment requests, an adjusted list of actual
quantities, verified by the Engineer, for unit price items listed, if any, in the Bid Form.

. Following the City’s Acceptance of the Work, the Contractor shall submit to the City a

written statement of the final quantities of unit price items for inclusion in the final
payment request.

The City shall have the right to adjust any estimate of quantity and to subsequently
correct any error made in any estimate for payment.

Contractor shall certify under penalty of perjury, that all cost breakdowns and periodic estimates
accurately reflect the Work on the Project.

ARTICLE 43. PROGRESS ESTIMATES AND PAYMENT

A

By the tenth (10th) Day of the following calendar month, Contractor shall submit to
Engineer a payment request which shall set forth in detail the value of the Work done
for the period beginning with the date work was first commenced and ending on the
end of the calendar month for which the payment request is prepared. Contractor shall
include any amount earned for authorized extra work. From the total thus computed,
a deduction shall be made in the amount of five percent (5%) for retention, except
where the City has adopted a finding that the Work done under the Contract is
substantially complex, and then the amount withheld as retention shall be the
percentage specified in the Notice Inviting Bids. From the remainder a further
deduction may be made in accordance with Section B below. The amount computed,
less the amount withheld for retention and any amounts withheld as set forth below,
shall be the amount of the Contractor’s payment request.
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B. The City may withhold a sufficient amount or amounts of any payment or payments
otherwise due to Contractor, as in his judgment may be necessary to cover:

1. Payments which may be past due and payable for just claims against Contractor
or any subcontractors for labor or materials furnished in and about the performance
of work on the Project under this Contract.

2. Defective work not remedied.

3. Failure of Contractor to make proper payments to his subcontractor or for material
or labor.

4. Completion of the Contract if there is a reasonable doubt that the Work can be
completed for balance then unpaid.

5. Damage to another contractor or a third party.

6. Amounts which may be due the City for claims against Contractor.

7. Failure of Contractor to keep the record (“as-built”) drawings up to date.
8. Failure to provide update on construction schedule as required herein.
9. Site cleanup.

10. Failure to comply with Contract Documents.

11. Liquidated damages.

12. Legally permitted penalties.

C. The City may apply such withheld amount or amounts to payment of such claims or
obligations at its discretion with the exception of subsections (B)(1), (3), and (5) of this
Article, which must be retained or applied in accordance with applicable law. In so
doing, the City shall be deemed the agent of Contractor and any payment so made by
the City shall be considered as a payment made under contract by the City to
Contractor and the City shall not be liable to Contractor for such payments made in
good faith. Such payments may be made without prior judicial determination of claim
or obligations. The City will render Contractor a proper accounting of such funds
disbursed on behalf of Contractor.

D. Upon receipt, the Engineer shall review the payment request to determine whether it
is undisputed and suitable for payment. If the payment request is determined to be
unsuitable for payment, it shall be returned to Contractor as soon as practicable but
not later than seven (7) Days after receipt, accompanied by a document setting forth
in writing the reasons why the payment request is not proper. The City shall make the
progress payment within 30 calendar days after the receipt of an undisputed and
properly submitted payment request from Contractor, provided that a release of liens
and claims has been received from the Contractor pursuant to Civil Code section 8132.
The number of days available to the City to make a payment without incurring interest
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pursuant to this paragraph shall be reduced by the number of days by which the
Engineer exceeds the seven (7) Day requirement.

E. A payment request shall be considered properly executed if funds are available for
payment of the payment request and payment is not delayed due to an audit inquiry
by the financial officer of the City.

ARTICLE 44. SECURITIES FOR MONEY WITHHELD

Pursuant to section 22300 of the Public Contract Code of the State of California, Contractor may
request the City to make retention payments directly to an escrow agent or may substitute
securities for any money withheld by the City to ensure performance under the contract. At the
request and expense of Contractor, securities equivalent to the amount withheld shall be
deposited with the City or with a state or federally chartered bank as the escrow agent who shall
return such securities to Contractor upon satisfactory completion of the contract. Deposit of
securities with an escrow agent shall be subject to a written agreement substantially in the form
provided in section 22300 of the Public Contract Code.

ARTICLE 45. CHANGES AND EXTRA WORK.
A. Contract Change Orders.

1. The City, without invalidating the Contract, may order changes in the Work
consisting of additions, deletions or other revisions, and the Contract Price and
Contract Time shall be adjusted accordingly. Except as otherwise provided herein,
all such changes in the Work shall be authorized by Change Order, and shall be
performed under the applicable conditions of the Contract Documents. A Change
Order signed by the Contractor indicates the Contractor's agreement therewith,
including any adjustment in the Contract Price or the Contract Time, and the full
and final settlement of all costs (direct, indirect and overhead) related to the Work
authorized by the Change Order.

2. Contractor shall promptly execute changes in the Work as directed in writing by
the City even when the parties have not reached agreement on whether the
change increases the scope of Work or affects the Contract Price or Contract Time.
All claims for additional compensation to the Contractor shall be presented in
writing. No claim will be considered after the Work in question has been done
unless a written Change Order has been issued or a timely written notice of claim
has been made by Contractor.

3. Whenever any change is made as provided for herein, such change shall be
considered and treated as though originally included in the Contract, and shall be
subject to all terms, conditions, and provisions of the original Contract.

4. Contractor shall not be entitled to claim or bring suit for damages, whether for loss
of profits or otherwise, on account of any decrease or omission of any item or
portion of Work to be done.

5. Nodispute, disagreement, or failure of the parties to reach agreement on the terms
of the Change Order shall relieve the Contractor from the obligation to proceed
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with performance of the work, including Additional Work, promptly and
expeditiously.

6. Contractor shall make available to the City any of the Contractor's documents
related to the Project immediately upon request of the City, as set forth in Article

52.

7. Any alterations, extensions of time, Additional Work, or any other changes may be
made without securing consent of the Contractor’s surety or sureties.

B. Contract Price Change.

1. Process for Determining Adjustments in Contract Price.

a.

Owner_Initiated Change. The Contractor must submit a complete cost
proposal, including any change in the Contract Price or Contract Time, within
seven (7) Days after receipt of a scope of a proposed change order initiated by
the City, unless the City requests that proposals be submitted in less than
seven (7) Days.

Contractor Initiated Change. The Contractor must give written notice of a
proposed change order required for compliance with the Contract Documents
within seven (7) Days of discovery of the facts giving rise to the proposed
change order.

Whenever possible, any changes to the Contract amount shall be in a lump
sum mutually agreed to by the Contractor and the City.

Price quotations from the Contractor shall be accompanied by sufficiently
detailed supporting documentation to permit verification by the City, including
but not limited to estimates and quotations from subcontractors or material
suppliers, as the City may reasonably request. Contractor shall certify the
accuracy of all Change Order Requests under penalty of perjury.

If the Contractor fails to submit a complete cost proposal within the seven (7)
Day period (or as requested), the City has the right to order the Contractor in
writing to commence the Work immediately on a time and materials basis
and/or issue a lump sum change to the Contract Price and/or Contract Time in
accordance with the City’s estimate. If the change is issued based on the City's
estimate, the Contractor will waive its right to dispute the action unless within
fifteen (15) Days following completion of the added/deleted work, the
Contractor presents written proof that the City’s estimate was in error.

2. Unit Price Change Orders.

a.
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When the actual quantity of a Unit Price item varies from the Bid Form,
compensation for the change in quantity will be calculated by multiplying the
actual quantity by the Unit Price. This calculation may result in either an
additive or deductive Final Change Order pursuant to the Contract Documents.
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No Mark up for Overhead and Profit. Because the Contract Unit Prices

provided in the Bid Form include Overhead and Profit as determined by
Contractor at the time of Bid submission, no mark up or deduction for Overhead
and Profit will be included in Unit Price Change Orders.

Bid items included on the Bid Form may be deducted from the Work in their
entirety without any negotiated extra costs.

Contractor acknowledges that unit quantities are estimates and agrees that the
estimated unit quantities listed on the Bid Form will be adjusted to reflect the
actual unit quantities which may result in an adjustment to the Contract Unit
Prices. Such an adjustment will be made by execution of a final additive or
deductive Change Order following Contractor’'s completion of the Work. Upon
notification, Contractor’s failure to respond within seven (7) Days will result in
City’s issuance of a unit quantity adjustment to the Contract Unit Prices and/or
Contract Time in accordance with the Contract Documents.

The City or Contractor may make a Claim for an adjustment in the Unit Price
in accordance with the Contract Documents if:

the quantity of any item of Unit Price Work performed by Contractor differs
by twenty-five percent (25%) or more from the estimated quantity of such
item indicated in the Contract; and

there is no corresponding adjustment with respect to any other item of
Work; and

Contractor believes that Contractor is entitled to an increase in Unit Price
as a result of having incurred additional expense or the City believes that
the City is entitled to a decrease in Unit Price and the parties are unable to
agree as to the amount of any such increase or decrease..

3. Lump Sum Change Orders. Contractor shall incorporate the provisions of this

Section into all agreements with Subcontractors. Compensation for Lump Sum
Change Orders shall be limited to expenditures necessitated specifically by the
Additional Work, and shall be according to the following:

a.

b.
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Overview. The Contractor will submit a properly itemized Lump Sum Change
Order Proposal covering the Additional Work and/or the work to be deleted.
This proposal will be itemized for the various components of the Additional
Work and segregated by labor, material, and equipment in a detailed format
satisfactory to the City. The City will require itemized change orders on all
change order proposals from the Contractor, subcontractors, and sub-
subcontractors regardless of tier. Details to be submitted will include detailed
line item estimates showing detailed materials quantity take-offs, material
prices by item and related labor hour pricing information and extensions (by
line item or by drawing as applicable).

Labor. The costs of labor will be the actual cost for wages prevailing locally for
each craft or type of worker at the time the Additional Work is done, plus
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employer payments of payroll taxes and insurance, health and welfare,
pension, vacation, apprenticeship funds, and other direct costs resulting from
Federal, State or local laws, as well as assessment or benefits required by
lawful collective bargaining agreements. The use of a labor classification
which would increase the Additional Work cost will not be permitted unless the
Contractor establishes the necessity for such new classifications. Labor costs
for equipment operators and helpers shall be reported only when such costs
are not included in the invoice for equipment rental.

Estimated labor hours must only include hours for those workmen and working
foremen directly involved in performing the change order work. Supervision
above the level of working foremen (such as general foremen, superintendent,
project manager, etc.) is considered to be included in the markup percentages
as outlined below. Note that no separate allowances for warranty expense
will be allowed as a direct cost of a change order. Costs attributed to warranty
expenses will be considered to be covered by the markup.

Labor Burden. Labor burden allowable in change orders shall be defined as
employer's net actual cost of payroll taxes (FICA, Medicare, SUTA, FUTA), net
actual cost for employer's cost of union benefits (or other usual and customary
fringe benefits if the employees are not union employees), and net actual cost
to employer for worker's compensation insurance taking into consideration
adjustments for experience modifiers, premium discounts, dividends, rebates,
expense constants, assigned risk pool costs, net cost reductions due to
policies with deductibles for self-insured losses, assigned risk rebates, etc.
Contractor shall reduce their standard payroll tax percentages to properly
reflect the effective cost reduction due to the estimated impact of the annual
maximum wages subject to payroll taxes. An estimated percentage for labor
burden may be used for pricing change orders. However, the percentage used
for labor burden to price change orders will be examined at the conclusion of
the Project and an adjustment to the approved change orders will be processed
if it is determined that the actual labor burden percentage should have been
more or less than the estimated percentage used.

Materials. The cost of materials reported shall be at invoice or lowest current
price at which such materials are locally available in the quantities involved,
plus sales tax, freight, and delivery. Materials costs shall be based upon
supplier or manufacturer’s invoice. If invoices or other satisfactory evidence of
cost are not furnished within fifteen (15) Days of delivery, then the City shall
determine the materials cost, at its sole discretion. Estimated material change
order costs shall reflect the Contractor's reasonably anticipated net actual cost
for the purchase of the material needed for the change order work. Estimated
material costs shall reflect cost reductions available to the Contractor due to
“non-cash” discounts, trade discounts, free material credits, and/or volume
rebates. “Cash” discounts (i.e., prompt payment discounts of 2% or less)
available on material purchased for change order work shall be credited to the
City if the Contractor is provided the City funds in time for Contractor to take
advantage of any such “cash” discounts. The portion of any “cash” discounts
greater than 2% will not be considered “non-cash” discount for purposes of this
provision. Price quotations from material suppliers must be itemized with unit
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prices for each specific item to be purchased. "Lot pricing" quotations will not
be considered sufficient substantiating detail.

Tool and Equipment Use. Costs for the use of small tools, which are tools that
have a replacement value of $1,000 or less, shall be considered included in
the Overhead and Profit mark-ups established below. Allowable change order
estimated costs may include appropriate amounts for rental of major
equipment specifically needed to perform the change order work (defined as
tools and equipment with an individual purchase cost of more than $750). For
Contractor owned equipment, the "bare" equipment rental rates allowed to be
used for pricing change order proposals shall be 75% of the monthly rate listed
in the most current publication of The AED Green Book divided by 176 to arrive
at a maximum hourly rate to be applied to the hours the equipment is used
performing the change order work. Further, for Contractor owned equipment,
the aggregate equipment rent charges for any single piece of equipment used
in all change order work shall be limited to 50% of the fair market value of the
piece of equipment when the first change order is priced involving usage of the
piece of equipment. Fuel necessary to operate the equipment will be
considered as a separate direct cost associated with the change order work.

Maximum Markup Percentage Allowable on Self-Performed Work. With
respect to pricing change orders, the maximum markup percentage to be paid
to any Contractor or subcontractor (regardless of tier) on self-performed work
shall be a single markup percentage not-to-exceed fifteen percent (15%) of the
net direct cost of (1) direct labor and allowable labor burden costs applicable
to the change in the Work; (2) the net cost of material and installed equipment
incorporated into the change in the Work, and (3) net rental cost of major
equipment and related fuel costs necessary to complete the change in the
Work. The markup computed using the above formula shall be considered to
be allocated 2/3 to cover applicable overhead costs directly attributable to the
field overhead costs related to processing, supervising and performing, the
change order work, and the remaining 1/3 to cover home office overhead costs
and profit

Maximum Markup Percentages Allowable on Work Performed by Lower Tier
Subcontractors. With respect to pricing the portion of change order proposals
involving Work performed by lower tier contractors, the maximum markup
percentage allowable to the Contractor or subcontractor supervising the lower
tier subcontractor's work shall not exceed five percent (5%) of the net of all
approved change order work performed by all subcontractors combined for any
particular change order proposal. The markup computed using the above
formula shall be considered to be allocated 2/3 to cover applicable overhead
costs directly attributable to the field overhead costs related to processing,
supervising and performing the change order work, and the remaining 1/3 to
cover home office overhead costs and profit.

No Markup on Bonds and Liability Insurance Costs. Change order cost
adjustments due to increases or decreases in bond or insurance costs (if
applicable) shall not be subject to any markup.
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Direct and Indirect Costs Covered by Markup Percentages. As a further
clarification, the agreed upon markup percentage set forth above is intended
to cover the Contractor's profit and all indirect costs associated with the change
order work. Items intended to be covered by the markup percentage include,
but are not limited to: home office expenses, branch office and field office
overhead expense of any kind, project management, superintendents, general
foremen, estimating, engineering, coordinating, expediting, purchasing,
detailing, legal, accounting, data processing or other administrative expenses,
shop drawings, permits, auto insurance and umbrella insurance, pick-up truck
costs, and warranty expense costs. The cost for the use of small tools is also
to be considered covered by the markup percentage established above. Small
tools shall be defined as tools and equipment (power or non-power) with an
individual purchase cost of less than $750.

Deduct Change Orders and Net Deduct Changes. The application of the
markup percentages referenced above will apply to both additive and
deductive change orders. In the case of a deductive change order, the credit
will be computed by applying the sliding scale percentages as outlined above
so that a deductive change order would be computed in the same manner as
an additive change order. In those instances where a change involves both
additive and deductive work, the additions and deductions will be netted and
the markup percentage adjustments will be applied to the net amount.

Contingency. In no event will any lump sum or percentage amounts for
"contingency" be allowed to be added as a separate line item in change order
estimates. Unknowns attributable to labor hours will be accounted for when
estimating labor hours anticipated performing the work. Unknowns attributable
to material scrap and waste will be estimated as part of material costs.

Insurance and Bonds. In the event the Contractor has been required to furnish
insurance and/or bonds as part of the base contract price, a final contract
change order will be processed to account for the Contractor's net increase or
decrease in insurance costs and/or bond premium costs associated with
change orders to Contractor's base Contract Price.

4. Time and Materials Change Orders.

a. General. The term Time and Materials means the sum of all costs reasonably

and necessarily incurred and paid by Contractor for labor, materials, and
equipment in the proper performance of Additional Work. Except as otherwise
may be agreed to in writing by the City, such costs shall be in amounts no
higher than those prevailing in the locality of the Project, and shall include only
the following items.

b. Timely and Final Documentation.

38072.00001\34443465.1

T&M Daily Sheets. Contractor must submit timesheets, materials invoices,
records of equipment hours, and records of rental equipment hours to the
City’s Representative for an approval signature each day Additional Work
is performed. Failure to get the City’s Representative’s approval signature
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each Day shall result in a waiver of Contractor’s right to claim these costs.
The City’s Representative’s signature on time sheets only serves as
verification that the Work was performed and is not indicative of City’s
agreement to Contractor’s entitlement to the cost.

T&M Daily Summary Sheets. All documentation of incurred costs (“T&M
Daily Summary Sheets”) shall be submitted by Contractor within three (3)
Days of incurring the cost for labor, material, equipment, and special
services as Additional Work is performed. Contractor’s actual costs shall
be presented in a summary table in an electronic spreadsheet file by labor,
material, equipment, and special services. Each T&M Daily Summary
Sheet shall include Contractor’s actual costs incurred for the Additional
Work performed that day and a cumulative total of Contractor’s actual costs
incurred for the Additional Work. Contractor’s failure to provide a T&M
Daily Summary Sheet showing a total cost summary within three (3) Days
but within five (5) Days of performance of the Work will result in the
Contractor’s otherwise allowable overhead and profit being reduced by
50% for that portion of Additional Work which was not documented in a
timely manner. Contractor’s failure to submit the T&M Daily Summary
Sheet within five (5) Days of performance of the Work will result in a total
waiver of Contractor’s right to claim these costs.

T&M Total Cost Summary Sheet. Contractor shall submit a T&M Total Cost
Summary Sheet, which shall include total actual costs, within seven (7)
Days following completion of City approved Additional Work. Contractor’s
total actual cost shall be presented in a summary table in an electronic
spreadsheet file by labor, material, equipment, and special services.
Contractor’s failure to submit the T&M Total Cost Summary Sheet within
seven (7) Days of completion of the Additional Work will result in
Contractor’s waiver for any reimbursement of any costs associated with the
T&M Summary Sheets or the performance of the Additional Work.

Labor. The Contractor will be paid the cost of labor for the workers used in the
actual and direct performance of the Work. The cost of labor will be the sum
of the actual wages paid (which shall include any employer payments to or on
behalf of the workers for health and welfare, pension, vacation, and similar
purposes) substantiated by timesheets and certified payroll for wages
prevailing for each craft or type of workers performing the Additional Work at
the time the Additional Work is done, and the labor surcharge set forth in the
Department of Transportation publication entitled Labor Surcharge and
Equipment Rental Rates, which is in effect on the date upon which the Work is
accomplished and which is a part of the Contract. The labor surcharge shall
constitute full compensation for all payments imposed by Federal, State, or
local laws and for all other payments made to, or on behalf of, the workers,
other than actual wages.

Equipment Operator Exception. Labor costs for equipment operators and
helpers shall be paid only when such costs are not included in the invoice
for equipment rental.

-87- 00 72 13 — GENERAL CONDITIONS



d.

e.

38072.00001\34443465.1

Foreman Exception. The labor costs for foremen shall be proportioned to
all of their assigned work and only that applicable to the Additional Work
shall be paid. Indirect labor costs, including, without limitation, the
superintendent, project manager, and other labor identified in the Contract
Documents will be considered Overhead.

Materials. The cost of materials reported shall be itemized at invoice or lowest
current price at which materials are locally available and delivered to the
Project site in the quantities involved, plus the cost of sales tax, freight,
delivery, and storage.

Trade discounts available to the purchaser shall be credited to the City
notwithstanding the fact that such discounts may not have been taken by
Contractor.

For materials secured by other than a direct purchase and direct billing to
the purchaser, the cost shall be deemed to be the price paid to the actual
supplier as determined by the City’s Representative.

Payment for materials from sources owned wholly or in part by the
purchaser shall not exceed the price paid by the purchaser for similar
materials from said sources on Additional Work items or the current
wholesale price for such materials delivered to the Project site, whichever
price is lower.

If, in the opinion of the City’s Representative, the cost of materials is
excessive, or Contractor does not furnish satisfactory evidence of the cost
of such materials, then the cost shall be deemed to be the lowest current
wholesale price for the total quantity concerned delivered to the Project site
less trade discounts.

The City reserves the right to furnish materials for the Additional Work and
no Claim shall be allowed by Contractor for costs of such materials or
Indirect Costs or profit on City furnished materials.

Equipment.

Rental Time. The rental time to be paid for equipment on the Project site
shall be the time the equipment is in productive operation on the Additional
Work being performed and, in addition, shall include the time required to
move the equipment to the location of the Additional Work and return it to
the original location or to another location requiring no more time than that
required to return it to its original location; except that moving time will not
be paid if the equipment is used on other than the Additional Work, even
though located at the site of the Additional Work.

(a) Rental Time Not Allowed. Rental time will not be allowed while
equipment is inoperative due to breakdowns.

(b) Computation Method. The following shall be used in computing the
rental time of equipment on the Project site.
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(i) When hourly rates are paid, any part of an hour less than 30
minutes of operation shall be considered to be 1/2-hour of
operation, and any part of an hour in excess of 30 minutes will be
considered one hour of operation.

(i) When daily rates are paid, any part of a day less than 4 hours
operation shall be considered to be 1/2-day of operation, and any
part of an hour in excess of 4 hours will be considered one day of
operation.

Rental Rates. Contractor will be paid for the use of equipment at the lesser
of (i) the actual rental rate, or (ii) the rental rate listed for that equipment in
the California Department of Transportation publication entitled Labor
Surcharge and Equipment Rental Rates, which is in effect on the date upon
which the Contract was executed. Such rental rates will be used to
compute payments for equipment whether the equipment is under
Contractor’s control through direct ownership, leasing, renting, or another
method of acquisition. The rental rate to be applied for use of each item of
equipment shall be the rate (i.e., daily, monthly) resulting in the least total
cost to the City for the total period of use. If it is deemed necessary by
Contractor to use equipment not listed in the publication, an equitable rental
rate for the equipment will be established by the City’s Representative.
Contractor may furnish cost data which might assist the City’'s
Representative in the establishment of the rental rate.

Contractor-Owned Equipment.

(a) For Contractor-owned equipment, the allowed equipment rental rate
will be limited to the monthly equipment rental rate using a utilization
rate of 173 hours per month.

(b) For Contractor-owned equipment, the rental time to be paid for
equipment on the Site shall be the time the equipment is in productive
operation, unless, in the instance of standby time, the equipment
could be actively used by Contractor on another project, then City
shall pay for the entirety of the time the equipment is on Site. It shall
be Contractor’s burden to demonstrate to the City that the equipment
could be actively used on another project.

All equipment shall, in the opinion of the City’s Representative, be in good
working condition and suitable for the purpose for which the equipment is
to be used.

Before construction equipment is used on the Additional Work, Contractor
shall plainly stencil or stamp an identifying number thereon at a
conspicuous location, and shall furnish to the City’s Representative, in
duplicate, a description of the equipment and its identifying number and the
scheduled Additional Work activities planned.
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Unless otherwise specified, manufacturer’'s rating and manufacturer
approved modifications shall be used to classify equipment for the
determination of applicable rental rates. Equipment which has no direct
power unit shall be powered by a unit of at least the minimum rating
recommended by the manufacturer.

Special Services. Special work or services are defined as that Additional Work
characterized by extraordinary complexity, sophistication, or innovation or a
combination of the foregoing attributes which are unique to the construction
industry.

Invoices for Special Services. When the City’s Representative and
Contractor determine that a special service is required which cannot be
performed by the forces of Contractor or those of any of its Subcontractors,
the special service may be performed by an entity especially skilled in the
Additional Work. Invoices for special services based upon the current fair
market value thereof may be accepted without complete itemization of
labor, material, and equipment rental costs, after validation of market
values by the City’s Representative.

Discount and Allowance. All invoices for special services will be adjusted
by deducting all trade discounts offered or available, whether the discounts
were taken or not. In lieu of Overhead and Profit specified herein, a total
allowance not to exceed fifteen percent (15%) for Overhead and Profit will
be added to invoices for Special Services.

When the City determines, in its sole discretion, that competitive bidding is
necessary for certain special services, Contractor shall solicit competitive
bids for those special services.

Excluded Costs. The term Time and Material shall not include any of the
following costs or any other home or field office overhead costs, all of which
are to be considered administrative costs covered by Contractor’s allowance
for Overhead and Profit.

Overhead Cost. Payroll costs and other compensation of Contractor’'s
officers, executives, principals, general managers, engineers, architects,
estimators, attorneys, auditors, accountants, purchasing and contracting
agents, timekeepers, clerks, and other personnel employed by Contractor
whether at the Site or in Contractor’s principal office or any branch office,
material yard, or shop for general administration of the Additional Work;

Office Expenses. Expenses of Contractor’s principal and branch offices;

Capital Expenses. Any part of Contractor’s capital expenses, including
interest on Contractor’'s capital employed for the Additional Work and
charges against Contractor for delinquent payments;

Negligence. Costs due to the negligence of Contractor or any
Subcontractor or Supplier, or anyone directly or indirectly employed by any
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of them or for whose acts any of them may be liable, including without
limitation the correction of Defective Work, disposal of materials or
equipment wrongly supplied, and making good any damage to property;

Other. Other overhead or general expense costs of any kind and the cost
of any item not specifically and expressly included in the Contract
Documents;

Small Tools. Cost of small tools valued at less than $1,000 and that remain
the property of Contractor;

Administrative Costs. Costs associated with the preparation of Change
Orders (whether or not ultimately authorized), cost estimates, or the
preparation or filing of Claims;

Anticipated Lost Profits. = Expenses of Contractor associated with
anticipated lost profits or lost revenues, lost income or earnings, lost
interest on earnings, or unpaid retention;

Home Office Overhead. Costs derived from the computation of a “home
office overhead” rate by application of the Eichleay, Allegheny, burden
fluctuation, or other similar methods;

Special Consultants and Attorneys. Costs of special consultants or
attorneys, whether or not in the direct employ of Contractor, employed for
services specifically related to the resolution of a Claim, dispute, or other
matter arising out of or relating to the performance of the Additional Work.

h. Overhead, Profit and Other Charges. The mark-up for overhead (including
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supervision) and profit on work added to the Contract shall be according to the
following:

“‘Net Cost” is defined as consisting of costs of labor, materials, and tools
and equipment only excluding overhead and profit. The costs of applicable
insurance and bond premium will be reimbursed to the Contractor and
subcontractors at cost only, without mark-up. Contractor shall provide City
with documentation of the costs, including, but not limited to, payroll
records, invoices, and such other information as City may reasonably
request.

For Work performed by the Contractor's forces, the added cost for
overhead and profit shall not exceed fifteen percent (15%) of the Net Cost
of the Work.

For Work performed by a subcontractor, the added cost for overhead and
profit shall not exceed fifteen percent (15%) of the subcontractor’s Net Cost
of the Work to which the Contractor may add five percent (5%) of the
subcontractor’s Net Cost.

For Work performed by a sub-subcontractor, the added cost for overhead
and profit shall not exceed fifteen percent (15%) of the sub-subcontractor’s
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Net Cost for Work to which the subcontractor and general contractor may
each add an additional five percent (5%) of the Net Cost of the lower tier
subcontractor.

V. No additional mark-up will be allowed for lower tier subcontractors, and in
no case shall the added cost for overhead and profit payable by City
exceed twenty-five percent (25%) of the Net Cost as defined herein, of the
party that performs the Work.

5. All of the following costs are included in the markups for overhead and profit
described above, and Contractor shall not receive any additional compensation
for: Submittals, drawings, field drawings, Shop Drawings, including submissions of
drawings; field inspection; General Superintendence; General administration and
preparation of cost proposals, schedule analysis, Change Orders, and other
supporting documentation; computer services; reproduction services; Salaries of
project engineer, superintendent, timekeeper, storekeeper, and secretaries;
Janitorial services; Small tools, incidentals and consumables; Temporary On-Site
facilities (Offices, Telephones, High Speed Internet Access, Plumbing, Electrical
Power, Lighting; Platforms, Fencing, Water), Jobsite and Home office overhead or
other expenses; vehicles and fuel used for work otherwise included in the Contract
Documents; Surveying; Estimating; Protection of Work; Handling and disposal
fees; Final Cleanup; Other Incidental Work; Related Warranties; insurance and
bond premiums.

6. For added or deducted Work by subcontractors, the Contractor shall furnish to the
City the subcontractor’s signed detailed record of the cost of labor, material and
equipment, including the subcontractor markup for overhead and profit. The same
requirement shall apply to sub-subcontractors

7. For added or deducted work furnished by a vendor or supplier, the Contractor shall
furnish to the City a detailed record of the cost to the Contractor, signed by such
vendor or supplier.

8. Any change in the Work involving both additions and deletions shall indicate a net
total cost, including subcontracts and materials. Allowance for overhead and profit,
as specified herein, shall be applied if the net total cost is an increase in the
Contract Price; overhead and profit allowances shall not be applied if the net total
cost is a deduction to the Contract Price. The estimated cost of deductions shall
be based on labor and material prices on the date the Contract was executed.

9. Contractor shall not reserve a right to assert impact costs, extended job site costs,
extended overhead, constructive acceleration and/or actual acceleration beyond
what is stated in the Change Order for Work. No claims shall be allowed for impact,
extended overhead costs, constructive acceleration and/or actual acceleration due
to a multiplicity of changes and/or clarifications. The Contractor may not change
or modify the City’s change order form in an attempt to reserve additional rights.

10. If the City disagrees with the proposal submitted by Contractor, it will notify the
Contractor and the City will provide its opinion of the appropriate price and/or time
extension. If the Contractor agrees with the City, a Change Order will be issued
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by the City. If no agreement can be reached, the City shall have the right to issue
a unilateral Change Order setting forth its determination of the reasonable
additions or savings in costs and time attributable to the extra or deleted work.
Such determination shall become final and binding if the Contractor fails to submit
a claim in writing to the City within fifteen (15) Days of the issuance of the unilateral
Change Order, disputing the terms of the unilateral Change Order, and providing
such supporting documentation for its position as the City may require.

C. Change of Contract Times.

1.

2.

The Contract Times may only be changed by a Change Order.

All changes in the Contract Price and/or adjustments to the Contract Times related
to each change shall be included in Contractor's COR pursuant to this Article. No
cost or time will be allowed for cumulative effects of multiple changes. All Change
Orders must state that the Contract Time is not changed or is either increased or
decreased by a specific number of days. Failure to include a change to time shall
waive any change to the time unless the parties mutually agree in writing to
postpone a determination of the change to time resulting from the Change Order.

Notice of the amount of the request for adjustment in the Contract Times with
supporting data shall be delivered within seven (7) Days after such start of
occurrence, unless City’s Representative allows an additional period of time to
ascertain more accurate data in support of the request. No extension of time or
additional compensation shall be given for a delay if the Contractor failed to give
notice in the manner and within the time prescribed.

City may elect, at City’s sole discretion, to grant an extension in Contract Times,
without Contractor’s request, because of delays or other factors.

Use of Float and Critical Path.

a. Float is for the benefit of the Project. Float shall not be considered for the
exclusive use or benefit of either the City or the Contractor.

b. Contractor shall not be entitled to compensation, and City will not compensate
Contractor, for delays which impact early completion. Any difference in time
between the Contractor's early completion and the Contract Time shall be
considered a part of the Project float.

Contractor’s entitlement to an extension of the Contract Times is limited to a City-
caused extension of the critical path, reduced by the Contractor’'s concurrent
delays, and established by a proper time impact analysis. No time extension shall
be allowed unless, and then only to the extent that, the City-caused delay extends
the critical path beyond the previously approved Contract Time. If approved, the
increase in time required to complete the Work shall be added to the Contract
Time.

a. Contractor shall not be entitled to an adjustment in the Contract Price or
Contract Times for delays within the control of Contractor. Delays attributable
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to and within the control of a Subcontractor or Supplier shall be deemed to be
delays within the control of Contractor.

If Contractor is delayed in the performance or progress of the Work by fire,
flood, epidemic, pandemic, abnormal weather conditions (as determined by the
City), Acts of God, acts or failures to act of utility owners not under the control
of City, or other causes not the fault of and beyond control of City and
Contractor, then Contractor shall be entitled to an time extension when the
Work stopped is on the critical path. Such a non-compensable adjustment
shall be Contractor’s sole and exclusive remedy for such delays. Contractor
must submit a timely request in accordance with the requirements of this
Article.

Utility-Related Delays.

i. Contractor shall immediately notify in writing the utility owner and City’s
Representative of its construction schedule and any subsequent changes
in the construction schedule which will affect the time available for
protection, removal, or relocation of utilities. Requests for extensions of
time arising out of utility relocation or repair delays shall be filed in
accordance with this Article.

ii. Contractor shall not be entitled to damages or additional payment for
delays attributable to utility relocations or alterations if correctly located, as
noted in the Contract Documents or by the Underground Service Alert
survey.

7. Content for Requests for Contract Extension. Contractor’s justification for

entittement shall be clear and complete citing specific Contract Document
references and reasons on which Contractor’s entitlement is based. At a minimum,
each request for a time extension must include:

a.

Each request for an extension of Contract Time must identify the impacting
event, in narrative form, providing a description of the delay event and sufficient
justification as to why the Contractor is entitled to a time extension. Contractor
must demonstrate that the delay arises from unforeseeable causes beyond the
control and without the fault or negligence of both Contractor and any
Subcontractors or Suppliers, or any other persons or organizations employed
by any of them or for whose acts any of them may be liable, and that such
causes in fact lead to performance or completion of the Work, or specified part
in question, beyond the corresponding Contract Times, despite Contractor’s
reasonable and diligent actions to guard against those effects.

Each request for an extension of Contract Time must include a time impact
analysis in CPM format, using the Contemporaneous Impacted As-Planned
Schedule Analysis to calculate the impact of the delay event.

8. No Damages for Reasonable Delay.
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a. City’s liability to Contractor for delays for which City is responsible shall be
limited to only an extension of time unless such delays were unreasonable
under the circumstances. In no case shall City be liable for any costs which
are borne by the Contractor in the regular course of business, including, but
not limited to, home office overhead and other ongoing costs.

b. Damages caused by unreasonable City delay that impact the critical path,
including delays caused by items that are the responsibility of the City pursuant
to Government Code section 4215, shall be compensated at the Daily Rate
established in the Special Conditions. No other calculations, proportions or
formulas shall be used to calculate any delay damages.

c. City and City’s Representative, and the officers, members, partners,
employees, agents, consultants, or subcontractors of each of them, shall not
be liable to Contractor for any claims, costs, losses, or damages (including but
not limited to all fees and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution costs)
sustained by Contractor on or in connection with any other project or
anticipated project.

9. Contractor’s failure, neglect, or refusal to comply with the requirements of the
Contract Documents, or any portion thereof, shall bar Contractor’s request for
extensions of the Contract Times. Such failure, neglect, or refusal prejudices City’s
and City’s Representative’s ability to recognize and mitigate delay, and such
failure, neglect, or refusal prevent the timely analysis of requests for extensions of
Contract Times, and whether such extensions may be warranted. Contractor
hereby waives all rights to extensions of Contract Times due to delays or
accelerations that result from or occur during periods of time for which Contractor
fails, neglects, or refuses to fully comply with the requirements of this Article.

ARTICLE 46. FINAL ACCEPTANCE AND PAYMENT

A. The acceptance of the Work on behalf of the City will be made by the Engineer. Such
acceptance by the City shall not constitute a waiver of defects. When the Work has
been accepted there shall be paid to Contractor a sum equal to the contract price less
any amounts previously paid Contractor and less any amounts withheld by the City
from Contractor under the terms of the contract. The final five percent (5%), or the
percentage specified in the notice inviting bids where the City has adopted a finding of
substantially complete, shall not become due and payable until five (5) calendar days
shall have elapsed after the expiration of the period within which all claims may be
filed under the provisions of Civil Code section 9356. If the Contractor has placed
securities with the City as described herein, the Contractor shall be paid a sum equal
to one hundred percent (100%) of the contract price less any amounts due the City
under the terms of the Contract.

B. Unless Contractor advises the City in writing prior to acceptance of the final five
percent (5%) or the percentage specified in the notice inviting bids where the City has
adopted a finding of substantially complete, or the return of securities held as
described herein, said acceptance shall operate as a release to the City of all claims
and all liability to Contractor for all things done or furnished in connection with this work
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and for every act of negligence of the City and for all other claims relating to or arising
out of this work. If Contractor advises the City in writing prior to acceptance of final
payment or return of the securities that there is a dispute regarding the amount due
the Contractor, the City may pay the undisputed amount contingent upon the
Contractor furnishing a release of all undisputed claims against the City with the
disputed claims in stated amounts being specifically excluded by Contractor from the
operation of the release. No payments, however, final or otherwise, shall operate to
release Contractor or its sureties from the Faithful Performance Bond, Labor and
Material Payment Bond, or from any other obligation under this contract.

C. In case of suspension of the contract any unpaid balance shall be and become the
sole and absolute property of the City to the extent necessary to repay the City any
excess in the cost of the Work above the contract price.

D. Final payment shall be made no later than 60 days after the date of acceptance of the
Work by the City or the date of occupation, beneficial use and enjoyment of the Work
by the City including any operation only for testing, start-up or commissioning
accompanied by cessation of labor on the Work, provided that a release of liens and
claims has been received from the Contractor pursuant to Civil Code section 8136. In
the event of a dispute between the City and the Contractor, the City may withhold from
the final payment an amount not to exceed 150% of the disputed amount.

E. Within ten (10) calendar days from the time that all or any portion of the retention
proceeds are received by Contractor, Contractor shall pay each of its subcontractors
from whom retention has been withheld each subcontractor’s share of the retention
received. However, if a retention payment received by Contractor is specifically
designated for a particular subcontractor, payment of the retention shall be made to
the designated subcontractor if the payment is consistent with the terms of the
subcontract.

ARTICLE 47. OCCUPANCY

The City reserves the right to occupy or utilize any portion of the Work at any time before
completion, and such occupancy or use shall not constitute acceptance of any part of Work
covered by this Contract. This use shall not relieve the Contractor of its responsibilities under the
Contract.

ARTICLE 48. INDEMNIFICATION

To the fullest extent permitted by law, Contractor shall immediately defend (with counsel of the
City’s choosing), indemnify and hold harmless the City, officials, officers, agents, employees, and
representatives, and each of them from and against:

A. Any and all claims, demands, causes of action, costs, expenses, injuries, losses or
liabilities, in law or in equity, of every kind or nature whatsoever, but not limited to,
injury to or death, including wrongful death, of any person, and damages to or
destruction of property of any person, arising out of, related to, or in any manner
directly or indirectly connected with the Work or this Contract, including claims made
by subcontractors for nonpayment, including without limitation the payment of all
consequential damages and attorney’s fees and other related costs and expenses,
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however caused, regardless of whether the allegations are false, fraudulent, or
groundless, and regardless of any negligence of the City or its officers, employees, or
authorized volunteers (including passive negligence), except the sole negligence or
willful misconduct or active negligence of the City or its officials, officers, employees,
or authorized volunteers.

B. Contractor’s defense and indemnity obligation herein includes, but is not limited to
damages, fines, penalties, attorney’s fees and costs arising from claims under the
Americans with Disabilities Act (ADA) or other federal or state disability access or
discrimination laws arising from Contractor’'s Work during the course of construction
of the improvements or after the Work is complete, as the result of defects or
negligence in Contractor’s construction of the improvements.

C. Any and all actions, proceedings, damages, costs, expenses, fines, penalties or
liabilities, in law or equity, of every kind or nature whatsoever, arising out of, resulting
from, or on account of the violation of any governmental law or regulation, compliance
with which is the responsibility of Contractor;

D. Any and all losses, expenses, damages (including damages to the Work itself),
attorney’s fees, and other costs, including all costs of defense which any of them may
incur with respect to the failure, neglect, or refusal of Contractor to faithfully perform
the Work and all of Contractor’s obligations under the agreement. Such costs,
expenses, and damages shall include all costs, including attorney’s fees, incurred by
the indemnified parties in any lawsuit to which they are a party.

Contractor shall immediately defend, at Contractor’s own cost, expense and risk, any and all such
aforesaid suits, actions or other legal proceedings of every kind that may be brought or instituted
against the City, its officials, officers, agents, employees and representatives. Contractor shall
pay and satisfy any judgment, award or decree that may be rendered against the City, its officials,
officers, employees, agents, employees and representatives, in any such suit, action or other
legal proceeding. Contractor shall reimburse the City, its officials, officers, agents, employees and
representatives for any and all legal expenses and costs incurred by each of them in connection
therewith or in enforcing the indemnity herein provided. The only limitations on this provision shall
be those imposed by Civil Code section 2782.

ARTICLE 49. PROCEDURE FOR RESOLVING DISPUTES

Contractor shall timely comply with all notices and requests for changes to the Contract Time or
Contract Price, including but not limited to all requirements of Article 44, Changes and Extra Work,
as a prerequisite to filing any claim governed by this Article. The failure to timely submit a notice
of delay or notice of change, or to timely request a change to the Contract Price or Contract Time,
or to timely provide any other notice or request required herein shall constitute a waiver of the
right to further pursue the claim under the Contract or at law.

A. Intent. Effective January 1, 1991, Section 20104 et seq., of the California Public
Contract Code prescribes a process utilizing informal conferences, non-binding judicial
supervised mediation, and judicial arbitration to resolve disputes on construction
claims of $375,000 or less. Effective January 1, 2017, Section 9204 of the Public
Contract Code prescribes a process for negotiation and mediation to resolve disputes
on construction claims. The intent of this Article is to implement Sections 20104 et seq.
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and Section 9204 of the California Public Contract Code. This Article shall be
construed to be consistent with said statutes.

B. Claims. For purposes of this Article, “Claim” means a separate demand by the
Contractor, after a change order duly requested in accordance with Article 44
“Changes and Extra Work” has been denied by the City, for (A) a time extension, (B)
payment of money or damages arising from Work done by or on behalf of the
Contractor pursuant to the Contract, or (C) an amount the payment of which is disputed
by the City. Claims governed by this Article may not be filed unless and until the
Contractor completes all procedures for giving notice of delay or change and for the
requesting of a time extension or change order, including but not necessarily limited
to the procedures contained in Article 44, Changes and Extra Work, and Contractor’s
request for a change has been denied in whole or in part. Claims governed by this
Article must be filed no later than the date of final payment. The claim shall be
submitted in writing to the City and shall include on its first page the following in 16
point capital font: “THIS IS A CLAIM.” Furthermore, the claim shall include the
documents necessary to substantiate the claim. Nothing herein is intended to extend
the time limit or supersede notice requirements otherwise provided by contract for the
filing of claims, including all requirements pertaining to compensation or payment for
extra Work, disputed Work, and/or changed conditions. Failure to follow such
contractual requirements shall bar any claims or subsequent lawsuits for
compensation or payment thereon.

C. Supporting Documentation. The Contractor shall submit all claims in the following
format:

1. Summary of claim merit and price, reference Contract Document provisions
pursuant to which the claim is made

2. List of documents relating to claim:
a. Specifications
b. Drawings
c. Clarifications (Requests for Information)
d. Schedules
e. Other
3. Chronology of events and correspondence
4. Analysis of claim merit
5. Analysis of claim cost
6. Time impact analysis in CPM format

7. If Contractor’s claim is based in whole or in part on an allegation of errors or
omissions in the Drawings or Specifications for the Project, Contractor shall
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provide a summary of the percentage of the claim subject to design errors or
omissions and shall obtain a certificate of merit in support of the claim of design
errors and omissions.

D. City’s Response. Upon receipt of a claim pursuant to this Article, City shall conduct
a reasonable review of the claim and, within a period not to exceed 45 Days, shall
provide the Contractor a written statement identifying what portion of the claim is
disputed and what portion is undisputed. Any payment due on an undisputed portion
of the claim will be processed and made within 60 Days after the City issues its written
statement.

1. If the City needs approval from its governing body to provide the Contractor a
written statement identifying the disputed portion and the undisputed portion of the
claim, and the City’s governing body does not meet within the 45 Days or within
the mutually agreed to extension of time following receipt of a claim sent by
registered mail or certified mail, return receipt requested, the City shall have up to
three Days following the next duly publicly noticed meeting of the City’s governing
body after the 45-Day period, or extension, expires to provide the Contractor a
written statement identifying the disputed portion and the undisputed portion.

2. Within 30 Days of receipt of a claim, the City may request in writing additional
documentation supporting the claim or relating to defenses or claims the City may
have against the Contractor. If additional information is thereafter required, it shall
be requested and provided pursuant to this subdivision, upon mutual agreement
of City and the Contractor. The City’s written response to the claim, as further
documented, shall be submitted to the Contractor within 30 Days (if the claim is
less than $15,000, within 15 Days) after receipt of the further documentation, or
within a period of time no greater than that taken by the Contractor in producing
the additional information or requested documentation, whichever is greater.

E. Meet and Confer. If the Contractor disputes the City’s written response, or the City
fails to respond within the time prescribed, the Contractor may so notify the City, in
writing, either within 15 Days of receipt of the City’s response or within 15 Days of the
City’s failure to respond within the time prescribed, respectively, and demand in writing
an informal conference to meet and confer for settlement of the issues in dispute. Upon
receipt of a demand, the City shall schedule a meet and confer conference within 30
Days for settlement of the dispute.

F. Mediation. Within 10 business Days following the conclusion of the meet and confer
conference, if the claim or any portion of the claim remains in dispute, the City shall
provide the Contractor a written statement identifying the portion of the claim that
remains in dispute and the portion that is undisputed. Any payment due on an
undisputed portion of the claim shall be processed and made within 60 Days after the
City issues its written statement. Any disputed portion of the claim, as identified by the
Contractor in writing, shall be submitted to nonbinding mediation, with the City and the
Contractor sharing the associated costs equally. The City and Contractor shall
mutually agree to a mediator within 10 business Days after the disputed portion of the
claim has been identified in writing, unless the parties agree to select a mediator at a
later time.

-99- 00 72 13 — GENERAL CONDITIONS

38072.00001\34443465.1



1. If the parties cannot agree upon a mediator, each party shall select a mediator and
those mediators shall select a qualified neutral third party to mediate with regard
to the disputed portion of the claim. Each party shall bear the fees and costs
charged by its respective mediator in connection with the selection of the neutral
mediator.

2. For purposes of this section, mediation includes any nonbinding process,
including, but not limited to, neutral evaluation or a dispute review board, in which
an independent third party or board assists the parties in dispute resolution through
negotiation or by issuance of an evaluation. Any mediation utilized shall conform
to the timeframes in this section.

3. Unless otherwise agreed to by the City and the Contractor in writing, the mediation
conducted pursuant to this section shall excuse any further obligation under Public
Contract Code Section 20104.4 to mediate after litigation has been commenced.

4. The mediation shall be held no earlier than the date the Contractor completes the
Work or the date that the Contractor last performs Work, whichever is earlier. All
unresolved claims shall be considered jointly in a single mediation, unless a new
unrelated claim arises after mediation is completed.

G. Procedures After Mediation. If following the mediation, the claim or any portion
remains in dispute, the Contractor must file a claim pursuant to Chapter 1
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part
3 of Division 3.6 of Title 1 of the Government Code prior to initiating litigation. For
purposes of those provisions, the running of the period of time within which a claim
must be filed shall be tolled from the time the Contractor submits his or her written
claim pursuant to subdivision (a) until the time the claim is denied, including any period
of time utilized by the meet and confer conference.

H. Civil Actions. The following procedures are established for all civil actions filed to
resolve claims of $375,000 or less:

1. Within 60 Days, but no earlier than 30 Days, following the filing or responsive
pleadings, the court shall submit the matter to non-binding mediation unless
waived by mutual stipulation of both parties or unless mediation was held prior to
commencement of the action in accordance with Public Contract Code section
9204 and the terms of this Contract. The mediation process shall provide for the
selection within 15 Days by both parties of a disinterested third person as mediator,
shall be commenced within 30 Days of the submittal, and shall be concluded within
15 Days from the commencement of the mediation unless a time requirement is
extended upon a good cause showing to the court.

2. If the matter remains in dispute, the case shall be submitted to judicial arbitration
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of
the Code of Civil Procedure, notwithstanding Section 1114.11 of that code. The
Civil Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter
3 of Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any proceeding
brought under this subdivision consistent with the rules pertaining to judicial
arbitration. In addition to Chapter 2.5 (commencing with Section 1141.10) of Title
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3 of Part 3 of the Code of Civil Procedure, (A) arbitrators shall, when possible, be
experienced in construction law, and (B) any party appealing an arbitration award
who does not obtain a more favorable judgment shall, in addition to payment of
costs and fees under that chapter, also pay the attorney’s fees on appeal of the
other party.

I. Government Code Claims. In addition to any and all contract requirements
pertaining to notices of and requests for compensation or payment for extra Work,
disputed Work, construction claims and/or changed conditions, the Contractor must
comply with the claim procedures set forth in Government Code Sections 900, et seq.
prior to filing any lawsuit against the City. Such Government Code claims and any
subsequent lawsuit based upon the Government Code claims shall be limited to those
matters that remain unresolved after all procedures pertaining to extra Work, disputed
Work, construction claims, and/or changed conditions have been followed by
Contractor. If no such Government Code claim is submitted, or if the prerequisite
contractual requirements are not satisfied, no action against the City may be filed. A
Government Code claim must be filed no earlier than the date the Work is
completed or the date the Contractor last performs Work on the Project,
whichever occurs first. A Government Code claim shall be inclusive of all
unresolved claims unless a new unrelated claim arises after the Government
Code claim is submitted.

J. Non-Waiver. The City’s failure to respond to a claim from the Contractor within the
time periods described in this Article or to otherwise meet the time requirements of this
Article shall result in the claim being deemed rejected in its entirety.

ARTICLE 50. CITY’S RIGHT TO TERMINATE CONTRACT
A. Termination for Cause by the City:

1. In the sole estimation of the City, if the Contractor refuses or fails to prosecute the
Work or any separable part thereof with such diligence as will insure its completion
within the time specified by the Contract Documents, or any extension thereof, or
fails to complete such Work within such time, or if the Contractor should be
adjudged a bankrupt, or if it should make a general assignment for the benefit of
its creditors, or if a receiver should be appointed on account of its insolvency, or
the Contractor or any of its subcontractors should violate any of the provisions of
this Contract, the City may serve written notice upon the Contractor and its Surety
of the City's intention to terminate this Contract. This notice of intent to terminate
shall contain the reasons for such intention to terminate this Contract, and a
statement to the effect that the Contractor's right to perform this Contract shall
cease and terminate upon the expiration of ten (10) calendar days unless such
violations have ceased and arrangements satisfactory to the City have been made
for correction of said violations.

2. In the event that the City serves such written notice of termination upon the
Contractor and the Surety, the Surety shall have the right to take over and perform
the Contract. If the Surety does not: (1) give the City written notice of Surety's
intention to take over and commence performance of the Contract within 15
calendar days of the City's service of said notice of intent to terminate upon Surety;
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and (2) actually commence performance of the Contract within 30 calendar days
of the City's service of said notice upon Surety; then the City may take over the
Work and prosecute the same to completion by separate contract or by any other
method it may deem advisable for the account and at the expense of the
Contractor.

3. Inthe event that the City elects to obtain an alternative performance of the Contract
as specified above: (1) the City may, without liability for so doing, take possession
of and utilize in completion of the Work such materials, appliances, plants and
other property belonging to the Contractor that are on the site and reasonably
necessary for such completion (A special lien to secure the claims of the City in
the event of such suspension is hereby created against any property of Contractor
taken into the possession of the City under the terms hereof and such lien may be
enforced by sale of such property under the direction of the City without notice to
Contractor. The proceeds of the sale after deducting all expenses thereof and
connected therewith shall be credited to Contractor. If the net credits shall be in
excess of the claims of the City against Contractor, the balance will be paid to
Contractor or Contractor’s legal representatives.); and (2) Surety shall be liable to
the City for any cost or other damage to the City necessitated by the City securing
an alternate performance pursuant to this Article.

B. Termination for Convenience by the City:

1. The City may terminate performance of the Work called for by the Contract
Documents in whole or, from time to time, in part, if the City determines that a
termination is in the City's interest.

2. The Contractor shall terminate all or any part of the Work upon delivery to the
Contractor of a Notice of Termination specifying that the termination is for the
convenience of the City, the extent of termination, and the Effective Date of such
termination.

3. After receipt of Notice of Termination, and except as directed by the City's
Representative, the Contractor shall, regardless of any delay in determining or
adjusting any amounts due under this Termination for Convenience clause,
immediately proceed with the following obligations:

a. Stop Work as specified in the Notice.

b. Complete any Work specified in the Notice of Termination in a least
cost/shortest time manner while still maintaining the quality called for under the
Contract Documents.

c. Leave the property upon which the Contractor was working and upon which
the facility (or facilities) forming the basis of the Contract Document is situated
in a safe and sanitary manner such that it does not pose any threat to the public
health or safety.

d. Terminate all subcontracts to the extent that they relate to the portions of the
Work terminated.

-102- 00 72 13 - GENERAL CONDITIONS

38072.00001\34443465.1



e. Place no further subcontracts or orders, except as necessary to complete the
continued portion of the Contract.

f. Submit to the City's Representative, within ten (10) calendar days from the
Effective Date of the Notice of Termination, all of the usual documentation
called for by the Contract Documents to substantiate all costs incurred by the
Contractor for labor, materials and equipment through the Effective Date of the
Notice of Termination. Any documentation substantiating costs incurred by the
Contractor solely as a result of the City's exercise of its right to terminate this
Contract pursuant to this clause, which costs the contractor is authorized under
the Contract documents to incur, shall: (1) be submitted to and received by the
Engineer no later than 30 calendar days after the Effective Date of the Notice
of Termination; (2) describe the costs incurred with particularity; and (3) be
conspicuously identified as “Termination Costs occasioned by the City's
Termination for Convenience.”

4. Termination of the Contract shall not relieve Surety of its obligation for any just claims
arising out of or relating to the Work performed.

5. In the event that the City exercises its right to terminate this Contract pursuant to this
clause, the City shall pay the Contractor, upon the Contractor's submission of the
documentation required by this clause and other applicable provisions of the Contract
Documents, the following amounts:

a. All actual reimbursable costs incurred according to the provisions of this
Contract.

b. A reasonable allowance for profit on the cost of the Work performed, provided
Contractor establishes to the satisfaction of the City's Representative that it is
reasonably probable that Contractor would have made a profit had the Contract
been completed and provided further, that the profit allowed shall in no event
exceed fifteen (15%) percent of the costs.

c. A reasonable allowance for Contractor's administrative costs in determining
the amount payable due to termination of the Contract under this Article.

C. Notwithstanding any other provision of this Article, when immediate action is
necessary to protect life and safety or to reduce significant exposure or liability, the
City may immediately order Contractor to cease Work on the Project until such safety
or liability issues are addressed to the satisfaction of the City or the Contract is
terminated.

D. City shall not be liable for any costs other than the charges or portions thereof which
are specified herein. Contractor shall not be entitled to payment for unperformed Work
including, without limitation, any overhead and profit on the portion of the Work that is
terminated and shall not be entitled to damages or compensation of any kind or nature
for termination of Work.
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ARTICLE 51. WARRANTY AND GUARANTEE OF WORK

A

Contractor hereby warrants that materials and Work shall be completed in
conformance with the Contract Documents and that the materials and Work provided
will fulfill the requirements of this Warranty. Contractor hereby agrees to repair or
replace, at the discretion of the City, any or all Work that may prove to be defective in
its workmanship, materials furnished, methods of installation or fail to conform to the
Contract Document requirements together with any other Work which may be
damaged or displaced by such defect(s) within a period of one (1) year from the date
of the Notice of Completion of the Project without any expense whatever to the City,
ordinary wear and tear and unusual abuse and neglect excepted. Contractor shall be
required to promptly repair or replace defective equipment or materials, at Contractor’s
option. All costs associated with such corrective actions and testing, including the
removal, replacement, and reinstitution of equipment and materials necessary to gain
access, shall be the sole responsibility of the Contractor.

. For any Work so corrected, Contractor’s obligation hereunder to correct defective

Work shall be reinstated for an additional one (1) year period, commencing with the
date of acceptance of such corrected Work. The reinstatement of the one (1) year
warranty shall apply only to that portion of work that was corrected. Contractor shall
perform such tests as City may require to verify that any corrective actions, including,
without limitation, redesign, repairs, and replacements comply with the requirements
of the Contract. In the event of Contractor’'s failure to comply with the above-
mentioned conditions within ten (10) calendar days after being notified in writing of
required repairs, to the reasonable satisfaction of the City, the City shall have the right
to correct and replace any defective or non-conforming Work and any work damaged
by such work or the replacement or correction thereof at Contractor’s sole expense.
Contractor shall be obligated to fully reimburse the City for any expenses incurred
hereunder immediately upon demand.

In addition to the warranty set forth in this Article, Contractor shall obtain for City all
warranties that would be given in normal commercial practice and assign to City any
and all manufacturer’s or installer's warranties for equipment or materials not
manufactured by Contractor and provided as part of the Work, to the extent that such
third-party warranties are assignable and extend beyond the warranty period set forth
in this Article. Contractor shall furnish the City with all warranty and guarantee
documents prior to final Acceptance of the Project by the City as required.

When specifically indicated in the Contract Documents or when directed by the
Engineer, the City may furnish materials or products to the Contractor for installation.
In the event any act or failure to act by Contractor shall cause a warranty applicable to
any materials or products purchased by the City for installation by the Contractor to be
voided or reduced, Contractor shall indemnify City from and against any cost, expense,
or other liability arising therefrom, and shall be responsible to the City for the cost of
any repairs, replacement or other costs that would have been covered by the warranty
but for such act or failure to act by Contractor.

. The Contractor shall remedy at its expense any damage to City-owned or controlled

real or personal property.
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F. The City shall notify the Contractor, in writing, within a reasonable time after the
discovery of any failure, defect, or damage. The Contractor shall within ten (10)
calendar days after being notified commence and perform with due diligence all
necessary Work. If the Contractor fails to promptly remedy any defect, or damage;
the City shall have the right to replace, repair or otherwise remedy the defect, or
damage at the Contractor’s expense.

G. In the event of any emergency constituting an immediate hazard to health, safety,
property, or licensees, when caused by Work of the Contractor not in accordance with
the Contract requirements, the City may undertake at Contractor's expense, and
without prior notice, all Work necessary to correct such condition.

H. Acceptance of Defective Work.

1. If, instead of requiring correction or removal and replacement of Defective Work,
the City prefers to accept it, City may do so. Contractor shall pay all claims, costs,
losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration
or other dispute resolution costs) attributable to City’s evaluation of and
determination to accept such Defective Work and for the diminished value of the
Work.

2. If any acceptance of defective work occurs prior to release of the Project Retention,
a Change Order will be issued incorporating the necessary revisions in the
Contract Documents with respect to the Work, and City shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work
and all costs incurred by City.

3. If the Project Retention is held in an escrow account as permitted by the Contract
Documents, Contractor will promptly alert the escrow holder, in writing, of the
amount of Retention to be paid to City.

4. If the acceptance of Defective Work occurs after release of the Project Retention,
an appropriate amount will be paid by Contractor to City.

I. City May Correct Defective Work.

1. If Contractor fails within a reasonable time after written notice from City’s
Representative to correct Defective Work, or to remove and replace rejected Work
as required by City, or if Contractor fails to perform the Work in accordance with
the Contract Documents, or if Contractor fails to comply with any other provision
of the Contract Documents, City may, after seven (7) Days’ written notice to
Contractor, correct, or remedy any such deficiency.

2. In connection with such corrective or remedial action, City may exclude Contractor
from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, take possession of Contractor’s tools,
appliances, construction equipment and machinery at the Site, and incorporate in
the Work all materials and equipment stored at the Site or for which City has paid
Contractor but which are stored elsewhere. Contractor shall allow City and City’s

-105- 00 72 13 — GENERAL CONDITIONS

38072.00001\34443465.1



Representative, and the agents, employees, other contractors, and consultants of
each of them, access to the Site to enable City to exercise the rights and remedies
to correct the Defective Work.

3. All claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court
or arbitration or other dispute resolution costs) incurred or sustained by City
correcting the Defective Work will be charged against Contractor, and a Change
Order will be issued incorporating the necessary revisions into the Contract
Documents with respect to the Work; and City shall be entitled to an appropriate
decrease in the Contract Price.

4. Such claims, costs, losses and damages will include, but not be limited to, all costs
of repair, or replacement of work of others destroyed or damaged by correction,
removal, or replacement of Defective Work.

5. If the Change Order is executed after all payments under the Contract have been
paid by City and the Project Retention is held in an escrow account as permitted
by the Contract Documents, Contractor will promptly alert the escrow holder, in
writing, of the amount of Retention to be paid to City.

6. If the Change Order is executed after release of the Project Retention, an
appropriate amount will be paid by Contractor to City.

7. Contractor shall not be allowed an extension of the Contract Times because of any
delay in the performance of the Work attributable to City correcting Defective work.

Nothing in the Warranty or in the Contract Documents shall be construed to limit the
rights and remedies available to City at law or in equity, including, but not limited to,
Code of Civil Procedure section 337.15.

ARTICLE 52. DOCUMENT RETENTION & EXAMINATION

A

In accordance with Government Code section 8546.7, records of both the City and the
Contractor shall be subject to examination and audit by the State Auditor General for
a period of three (3) years after final payment.

Contractor shall make available to the City any of the Contractor’s other documents
related to the Project immediately upon request of the City.

In addition to the State Auditor rights above, the City shall have the right to examine
and audit all books, estimates, records, contracts, documents, bid documents,
subcontracts, and other data of the Contractor (including computations and
projections) related to negotiating, pricing, or performing the modification in order to
evaluate the accuracy and completeness of the cost or pricing data at no additional
cost to the City, for a period of four (4) years after final payment.

ARTICLE 53. SEPARATE CONTRACTS

A. The City reserves the right to let other contracts in connection with this Work or on the

Project site. Contractor shall permit other contractors reasonable access and storage
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of their materials and execution of their work and shall properly connect and coordinate
its Work with theirs.

B. To ensure proper execution of its subsequent Work, Contractor shall immediately
inspect work already in place and shall at once report to the Engineer any problems
with the Work in place or discrepancies with the Contract Documents.

C. Contractor shall ascertain to its own satisfaction the scope of the Project and nature
of any other contracts that have been or may be awarded by the City in prosecution of
the Project to the end that Contractor may perform this Contract in the light of such
other contracts, if any. Nothing herein contained shall be interpreted as granting to
Contractor exclusive occupancy at site of the Project. Contractor shall not cause any
unnecessary hindrance or delay to any other contractor working on the Project. If
simultaneous execution of any contract for the Project is likely to cause interference
with performance of some other contract or contracts, the Engineer shall decide which
Contractor shall cease Work temporarily and which contractor shall continue or
whether work can be coordinated so that contractors may proceed simultaneously.
The City shall not be responsible for any damages suffered or for extra costs incurred
by Contractor resulting directly or indirectly from award, performance, or attempted
performance of any other contract or contracts on the Project site.

ARTICLE 54. NOTICE AND SERVICE THEREOF

All notices shall be in writing and either served by personal delivery or mailed to the other party
as designated in the Bid Forms. Written notice to the Contractor shall be addressed to
Contractor’s principal place of business unless Contractor designates another address in writing
for service of notice. Notice to City shall be addressed to the City as designated in the Notice
Inviting Bids unless City designates another address in writing for service of notice. Notice shall
be effective upon receipt or five (5) calendar days after being sent by first class mail, whichever
is earlier. Notice given by facsimile shall not be effective unless acknowledged in writing by the
receiving party.

ARTICLE 55. NOTICE OF THIRD PARTY CLAIMS

Pursuant to Public Contract Code section 9201, the City shall provide the Contractor with timely
notification of the receipt of any third-party claims relating to the Contract. The City is entitled to
recover reasonable costs incurred in providing such notification.

ARTICLE 56. STATE LICENSE BOARD NOTICE

Contractors are required by law to be licensed and regulated by the Contractors’ State License
Board which has jurisdiction to investigate complaints against contractors if a complaint regarding
a patent act or omission is filed within four (4) years of the date of the alleged violation. A
complaint regarding a latent act or omission pertaining to structural defects must be filed within
ten (10) years of the date of the alleged violation. Any questions concerning a contractor may be
referred to the Registrar, Contractors’ State License Board, P.O. Box 26000, Sacramento,
California 95826.
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ARTICLE 57. INTEGRATION

A. Oral Modifications Ineffective. No oral order, objection, direction, claim or notice by
any party or person shall affect or modify any of the terms or obligations contained in
the Contract Documents.

B. Contract Documents Represent Entire Contract. The Contract Documents
represent the entire agreement of the City and Contractor.

ARTICLE 58. ASSIGNMENT OF CONTRACT

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of the rights or title of
interest of any or all of this contract without the prior written consent of the City. Any assignment
or change of Contractor’s name of legal entity without the written consent of the City shall be void.
Any assignment of money due or to become due under this Contract shall be subject to a prior
lien for services rendered or Material supplied for performance of Work called for under the
Contract Documents in favor of all persons, firms, or corporations rendering such services or
supplying such Materials to the extent that claims are filed pursuant to the Civil Code, the Code
of Civil Procedure or the Government Code.

ARTICLE 59. CHANGE IN NAME AND NATURE OF CONTRACTOR’S LEGAL ENTITY

Should a change be contemplated in the name or nature of the Contractor’'s legal entity, the
Contractor shall first notify the City in order that proper steps may be taken to have the change
reflected on the Contract and all related documents. No change of Contractor’'s name or nature
will affect City’s rights under the Contract, including but not limited to the bonds.

ARTICLE 60. ASSIGNMENT OF ANTITRUST ACTIONS

Pursuant to Public Contract Code section 7103.5, in entering into a public works contract or
subcontract to supply goods, services, or materials pursuant to a public works contract, Contractor
or subcontractor offers and agrees to assign to the City all rights, title, and interest in and to all
causes of action it may have under Section 4 of the Clayton Act (15 USC, Section 15) or under
the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the
Business and Professions Code), arising from the purchase of goods, services, or materials
pursuant to this contract or any subcontract. This assignment shall be made and become effective
at the time the City tenders final payment to the Contractor, without further acknowledgment by
the parties.

ARTICLE 61. PROHIBITED INTERESTS

No City official or representative who is authorized in such capacity and on behalf of the City to
negotiate, supervise, make, accept, or approve, or to take part in negotiating, supervising, making,
accepting or approving any engineering, inspection, construction or material supply contract or
any subcontract in connection with construction of the project, shall be or become directly or
indirectly interested financially in the Contract.
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ARTICLE 62. CONTROLLING LAW

Notwithstanding any subcontract or other contract with any subcontractor, supplier, or other
person or organization performing any part of the Work, this Contract shall be governed by the
law of the State of California excluding any choice of law provisions.

ARTICLE 63. JURISDICTION; VENUE

Contractor and any subcontractor, supplier, or other person or organization performing any part
of the Work agrees that any action or suits at law or in equity arising out of or related to the
bidding, award, or performance of the Work shall be maintained in the Superior Court of Marin
County, California, and expressly consent to the jurisdiction of said court, regardless of residence
or domicile, and agree that said court shall be a proper venue for any such action.

ARTICLE 64. LAWS AND REGULATIONS

A. Contractor shall give all notices and comply with all laws, ordinances, rules and
regulations bearing on conduct of work as indicated and specified. If Contractor
observes that drawings and specifications are at variance therewith, it shall promptly
notify the Engineer in writing and any necessary changes shall be adjusted as provided
for in this Contract for changes in work. If Contractor performs any work knowing it to
be contrary to such laws, ordinances, rules and regulations, and without such notice
to the Engineer, it shall bear all costs arising therefrom.

B. Contractor shall be responsible for familiarity with the Americans with Disabilities Act
(“ADA”) (42 U.S.C. § 12101 et seq.). The Work will be performed in compliance with
ADA regulations.

ARTICLE 65. PATENTS

Contractor shall hold and save the City, officials, officers, employees, and authorized volunteers
harmless from liability of any nature or kind of claim therefrom including costs and expenses for
or on account of any patented or unpatented invention, article or appliance manufactured,
furnished or used by Contractor in the performance of this contract.

ARTICLE 66. OWNERSHIP OF CONTRACT DOCUMENTS

All Contract Documents furnished by the City are City property. They are not to be used by
Contractor or any subcontractor on other work nor shall Contractor claim any right to such
documents. With exception of one complete set of Contract Documents, all documents shall be
returned to the City on request at completion of the Work.

ARTICLE 67. NOTICE OF TAXABLE POSSESSORY INTEREST

In accordance with Revenue and Taxation Code section 107.6, the Contract Documents may
create a possessory interest subject to personal property taxation for which Contractor will be
responsible.

ARTICLE 68. SURVIVAL OF OBLIGATIONS

All reresentations, indemnifications, warranties, and guarantees made in, required by, or given in
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accordance with the Contract Documents, as well as all continuing obligations indicated in the
Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

END OF GENERAL CONDITIONS
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1.1

1.2

1.3

1.4

00 73 13 — SPECIAL CONDITIONS

Engineer of Record.

A

For purposes of this Project, the Engineer of Record or Engineer shall be:

Location of the Project.

A

B.

The Project is located

The general location of the Project is shown on City Drawing No.

Shared Cost Savings for Reductions in Contract Price; Value Engineering. Should the

cost of construction be less than the agreed upon Contract Price, then the savings shall
be shared between the Contractor and the City. The Contractor shall receive twenty-five
percent (25%) of any reductions realized in the Contract Price, and the City shall receive
the remaining seventy-five percent (75%) of the savings.

Status of the Project Area and Rights-of-Way.

A

City, at its expense, will provide all rights-of-way or permits, or both, covering the
crossing of private property and public and private rights-of-way necessary for the
permanent Work; provided, however, Contractor shall, at its expense, obtain any
bonds or insurance policies or pay any fees and enter into any agreements required
by a controlling authority, e.g., Caltrans or Union Pacific Railroad Company, before
Contractor enters upon any property or right-of-way under the jurisdiction of any such
controlling authority for the purpose of performing Work.

City has acquired or is negotiating to acquire any rights-of-way, or both, necessary for
the permanent Work.

If such permits are required, all operations of Contractor shall conform to the
restrictions, regulations, and requirements set forth in said permits, copies of which
will be included in the Contract Documents.

Contractor may be required, as a condition for receiving final payment, to obtain, and
provide City’s Representative with copies of, executed damage releases from the
owners of public and private property whose property has been damaged by the Work.
The damage releases will be on a form provided by City.

Contractor shall, also, as a condition for receiving final payment, obtain, and provide
City’s Representative with copies of, executed damage releases from the owners of
certain public and private property or areas which have been crossed by the Work or
otherwise affected by the Work. The damage releases will be on a form provided by
City.
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1.5

1.6

1.7

1.8

1.9

1.11

Site Data.

A. The data provided herein is for the information of Contractor and is subject to all
limitations and conditions set forth in the Contract Documents.

Pre-Purchased or Pre-Negotiated Material.

NOT USED.

Designation of City’'s Representative.

A. Unless otherwise modified by City, City’s Representative shall be Director of Public
Works, Kevin McGowan, email kmcgowan@sausalito.gov .

Modification of Hours of Work.

NOT USED.

Project Retention

In accordance with Public Contract Code § 7201, City will withhold 5% of each progress
payment as retention on the Project.

Reverse Liguidated Damages Due to Unreasonable City Delay.

A. In compliance with the provisions of California Public Contract Code § 7102, the
Contractor will be compensated for damages incurred due to delays in completing the
Work due solely to the fault of the City, where such delay is unreasonable under the
circumstances and not contemplated by the parties and such delay is not the result of
Additional Work. The Contractor and City agree that determining actual damages is
impracticable and extremely difficult. As such, the Contractor shall be entitled to the
appropriate time extension and to payment of liquidated damages in the sum of $1,500
per Day of delay in excess of the time specified for the Completion of the Work. Such
amount shall constitute the only payment allowed and shall necessarily include all
overhead (direct or indirect), all profit, all administrative costs, all bond costs, all labor,
materials, equipment and rental costs, and any other costs, expenses and fees
incurred or sustained as a result of such delay. The Contractor expressly agrees to
be limited solely to the liquidated damages for all such delays as defined in this
subsection.

Liguidated Damages Due to Contractor Delay.

A. Time is of the essence. Should Contractor fail to complete all or any part of the Work
within the time specified in the Contract Documents, City will suffer damage, the
amount of which is difficult, if not impossible, to ascertain and, pursuant to the authority
of Government Code section 53069.85, City shall therefore be entitled to $1,500 per
Day as liquidated damages for each Day or part thereof that actual completion extends
beyond the time specified.
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B.

Liquidated damages may be deducted from progress payments due Contractor,
Project retention or may be collected directly from Contractor, or from Contractor's
surety. These provisions for liquidated damages shall not prevent City, in case of
Contractor's default, from terminating the Contractor.

Utility Outages — Notices to Residents.

A

Should Contractor’s operations require interruption of any utility service, Contractor
shall notify City at least ten (10) Days prior to the scheduled outage. Contractor will
notify all impacted residents on a form provided by City at least seven (7) Days prior
to the scheduled outage.

. Contractor shall be responsible for providing, at its cost, any temporary utility or

facilities necessitated by the utility outage.

Schedule Constraints.

NOT USED.

Noise Restrictions

NOT USED.

Safety Programs.

NOT USED.

Coordination with Other Contractors.

NOT USED.

Authorized Work Days and Hours

A

Authorized Work Days. Except as expressly authorized in writing by City, Contractor
is limited to performing Work on the Project on the following days of the week,
excluding holidays observed by City:

Monday through Friday.

. Authorized Work Hours. Except as expressly authorized in writing by City, Contractor

is limited to performing Work on the Project during the following hours: Monday
through Friday 8:00 a.m. to 6:00 p.m. A schedule of work shall be submitted to the City
for review and approval prior to mobilization to the site work.

Pre-Construction Conference. City will designate a date and time for a pre-construction

conference with Contractor following Contract execution. Project administration procedures and
coordination between City and Contractor will be discussed, and Contractor must present City with
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the following information or documents at the meeting for City’s review and acceptance before the
Work commences:

A. Name, 24-hour contact information, and qualifications of the proposed on-site
superintendent;

B. List of all key Project personnel and their complete contact information, including email
addresses and telephone numbers during regular hours and after hours;

C. Staging plans that identify the sequence of the Work, including any phases and alternative
sequences or phases, with the goal of minimizing the impacts on residents, businesses and
other operations in the Project vicinity;

D. If required, traffic control plans associated with the staging plans that are signed and stamped
by a licensed traffic engineer;

E. Draft baseline schedule for the Work as required under Section 3.2 of the General
Requirements, to be finalized within ten days after City issues the Notice to Proceed;

F. Breakdown of lump sum bid items, to be used for determining the value of Work completed for
future progress payments to Contractor;

G. Schedule with list of Project submittals that require City review, and list of the proposed material
suppliers;

H. Plan for coordination with affected utility owner(s) and compliance with any related permit
requirements;

I. Videotape and photographs recording the conditions throughout the pre-construction Project
site, showing the existing improvements and current condition of the curbs, gutters, sidewalks,

signs, landscaping, streetlights, structures near the Project such as building faces, canopies,
shades and fences, and any other features within the Project area limits;

J. Ifrequested by City, Contractor’s cash flow projections; and
K. Any other documents specified in the Special Conditions or Notice of Potential Award

1.19 Public Notification

A. At least seven (7) days prior to the start of work that will affect property access, wastewater
flow, parking, or traffic circulation, the Contractor shall provide notice to affected homeowners
of the impending construction activity.

B. The contractor shall designate a representative to address questions and comments from the
general public in the area and make an effort to reach out to the adjacent residents before and
during the construction. The cost of this outreach shall be included in various items necessary
to complete the work as stated in the contract and no additional compensation will be made for
this coordination effort.

1.20 Close Out Requirements. Contractor’s close out requirements include the following, if
applicable:

A. Contractor must replace, damaged pavement caused by its work to the satisfaction of the City.
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B. Contractor must replace any survey monuments that are damaged or removed during the
Work, with a Record of Survey filed by a licensed land surveyor as required by California law.

END OF SPECIAL CONDITIONS
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01 00 00 - GENERAL REQUIREMENTS

PART 1 -- GENERAL
1.1 DESCRIPTION
A. To be added

1.2 RELATED REQUIREMENTS SPECIFIED ELSEWHERE
PART 2 -- PRODUCTS (NOT USED)

PART 3 -- EXECUTION
3.1 LAYOUT OF WORK AND QUANTITY SURVEYS

A. General. The Contractor shall utilize a properly licensed surveyor to perform all
easement and layout surveys required for the control and completion of the Work, and all
necessary surveys to compute quantities of Work performed.

B. Quantity surveys. The Contractor shall perform such surveys and computations as
are necessary to determine quantities of Work performed or placed during each
progress payment period, and shall perform all surveys necessary for the City
Representative to determine final quantities of Work in place. The City
Representative will determine final quantities based upon the survey data provided by
the Contractor, and the design lines and grades. If requested by the City
Representative, the Contractor shall provide an electronic copy of data used for
quantity computations.

All surveys performed for measurement of final quantities of Work and material shall
be subject to approval of City’s Representative. Unless waived by City’s
Representative in each specific case, quantity surveys made by the Contractor shall
be made in the presence of City’s Representative.

C. Surveying

1. Accuracy. Degree of accuracy shall be an order high enough to satisfy tolerances
specified for the Work and the following:

(a) Right-of-way and alignment of tangents and curves shall be within 0.1 foot.

(b) Structure points shall be set within 0.01 foot, except where operational function
of the special features or installation of metalwork and equipment require
closer tolerances. When formwork has been placed and is ready for concrete,
the Contractor shall check the formwork for conformance with the drawings
and to ensure that the forms are sufficiently within the tolerance limits for the
completed work.
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(c) Cross-section points shall be located within 0.1 foot, horizontally and vertically.

(d) Aerial Mapping shall meet National Mapping Standards for 2-foot contour
intervals.

Records. Survey data shall be recorded in accordance with recognized professional
surveying standards. Original field notes, computations, and other surveying data
shall be recorded on electronic data collectors or in standard field books and must be
of sufficient quality to enable the Contractor to prepare accurate record drawings as
required by the Contract Documents.

Cost. Unless otherwise called for by the Contract Documents, the cost of all material,
equipment, and labor required for surveys for the layout of work and quantity surveys
shall be included in the Schedule of Pay Items for items of work requiring the surveys.
No additional compensation shall be made to the Contractor for this Work.

3.2 SCHEDULE

A.

Estimated Schedule. Within 14 Days after the issuance of the Notice to Proceed,
Contractor shall prepare a Project schedule and shall submit this to the Engineer for
Approval. The receipt or Approval of any schedules by the Engineer or the City shall
not in any way relieve the Contractor of its obligations under the Contract Documents.
The Contractor is fully responsible to determine and provide for any and all staffing
and resources at levels which allow for good quality and timely completion of the
Project. Contractor’s failure to incorporate all elements of Work required for the
performance of the Contract or any inaccuracy in the schedule shall not excuse the
Contractor from performing all Work required for a completed Project within the
specified Contract time period. If the required schedule is not received by the time the
first payment under the Contract is due, Contractor shall not be paid until the schedule
is received, reviewed and accepted by the Engineer.

Schedule Contents. The schedule shall indicate the beginning and completion dates
of all phases of construction; critical path for all critical, sequential time related
activities; and “float time” for all “slack” or “gaps” in the non-critical activities. The
schedule shall clearly identify all staffing and other resources which in the Contractor’s
judgment are needed to complete the Project within the time specified for completion.
The overall Project Schedule duration shall be within the Contract time.

Schedule Updates. Contractor shall continuously update its construction schedule.
Contractor shall submit an updated and accurate construction schedule to the
Engineer monthly when requested to do so by Engineer. Contractor shall also submit
schedules showing a three week detailed look-ahead at bi-weekly meetings conducted
with the City. The Engineer may withhold progress payments or other amounts due
under the Contract Documents if Contractor fails to submit an updated and accurate
construction schedule.
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3.3 TEMPORARY FIELD OFFICE

A. Utility Services. Contractor, at its expense, shall arrange for, develop and maintain all
utilities, including but not limited to water, electric power, sewage disposal and
telephone communications, at the Site to meet the requirements of the Work.

B. Sanitation. The Contractor shall provide sanitary facilities for all persons working on
the project. These facilities shall be kept clean and shall not be unsightly or produce
odors.

3.4 PROTECTION OF WORK AND PROPERTY

A. All traffic detector loops, fences, walls, culverts, property line monuments, or other
obstructions which are removed, damaged, or destroyed in the course of the Work,
shall be replaced or repaired to the original condition at no additional cost to the City.

B. Contractor shall provide such heat, covering, and enclosures as are necessary to
protect all Work, materials, equipment, appliances, and tools against damage by
weather conditions.

C. Contractor shall take adequate precautions to protect existing sidewalks, curbs,
pavements, utilities, and other adjoining property and structures, and to avoid damage
thereto, and Contractor shall repair any damage thereto caused by the Work
operations. Contractor shall:

1. Enclose the working area with a substantial barricade, and arrange work to cause
minimum amount of inconvenience and danger to the public.

2. Provide substantial barricades around any shrubs or trees indicated to be
preserved.

3. Deliver materials to the Project site over a route designated by the Engineer.

4. Provide any and all dust control required and follow the Applicable air quality
regulations as appropriate. If the Contractor does not comply, the City shall have
the immediate authority to provide dust control and deduct the cost from payments
to the Contractor.

5. Confine Contractor’s apparatus, the storage of materials, and the operations of its
workers to limits required by law, ordinances, permits, or directions of the
Engineer. Contractor shall not unreasonably encumber the Project site with its
materials.

6. Take care to prevent disturbing or covering any survey markers, monuments, or
other devices marking property boundaries or corners. If such markers are
disturbed by accident, they shall be replaced by a civil engineer or land surveyor
acceptable to the City, at no cost to the City.
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7. Ensure that existing facilities, fences and other structures are all adequately
protected and that, upon completion of all Work, all facilities that may have been
damaged are restored to a condition acceptable to the City.

8. Preserve and protect from injury all buildings, pole lines and all direction, warning
and mileage signs that have been placed within the right-of-way.

9. Atthe completion of work each day, leave the Project site in a clean, safe condition.

10. Comply with any stage construction and traffic control plans. Access to residences
and businesses shall be maintained at all times, unless otherwise permitted in
writing by the City.

These precautionary measures will apply continuously and not be limited to normal
working hours. Full compensation for the Work involved in the preservation of life,
safety and property as above specified shall be considered as included in the prices
paid for the various contract items of Work, and no additional allowance will be made
therefore.

Should damage to persons or property occur as a result of the Work, Contractor shall
be responsible for proper investigation, documentation, including video or
photography, to adequately memorialize and make a record of what transpired. The
City shall be entitled to inspect and copy any such documentation, video, or
photographs.

3.5 SITE CONDITIONS SURVEYS

A.

C.

Work Included.

Contractor shall conduct thorough pre-construction and post-construction site
condition surveys of the entire project area. Site Conditions surveys shall include
written documentation of the conditions found, as well as photographs and video
recordings of the area within at least 80 feet of any construction area and staging area.
The written notes, photographs, and video shall be suitable for forensic purposes to
resolve any damage claims that may arise as a result of construction.

Submittals.

1. Written documentation of site condition survey at pre-construction and post-
construction.

2. Photographs as described herein of pre-construction and post-construction
conditions.

3. Video recordings as described herein of pre-construction and post-construction
conditions.

4. Submittals shall be made within three days of the surveys. All post-construction
data shall be submitted prior to the final project inspection.

Site Condition Written Documentation.
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Written documentation shall include the time, date, and conditions under which the
site survey was made. The documentation shall note the condition of structures,
pavement, sidewalks, utilities, fences, and etc. within the work areas.

D. Photographs.

1. General — Contractor shall take enough photographs during each site survey to
provide a record of conditions existing prior to construction and conditions after
construction.  Pre-construction photographs shall be taken prior to any
construction or mobilization of equipment, but not more that one week prior to
actual start of work. The pre-construction photographs may be staged at different
times to match the progression of the Work.

2. The photographs shall document existing damage to public and private facilities,
both prior to and after construction. Conditions to be documented include, but are
not limited to: sidewalk cracks, broken curbs, separated property walls,
improvements within public rights-of-way, access roads used, utility covers and
markings, signs, pavement striping, pavement, unique or unusual conditions,
adjacent driveways, landscaping, survey markers, and any feature directed by the
Engineer. Private property that is adjacent to the public right-of-way shall be
documented to the extent visible from the public right-of-way.

3. Photographs shall include items to indicate scale, as needed. In particular, scales
or other items shall be laid next to close ups of structural cracks and other
damaged areas being recorded. Scaling shall also be used to document elevation
differences, as needed.

4. One set of color prints shall be submitted. Additional sets shall be available for
reviewing in settling any construction disputes. A set of photos shall also be
furnished in electronic format. The resolution shall be at least equal to 7 mega-
pixels. All photos shall be documented as to time and date taken, photographer,
project number, location, and orientation. Documentation shall include a brief
description of objects photographed.

E. Video Recording.

1. Video recordings shall document the conditions of the entire area affected by
construction, as well as nearby structures and facilities. The general
documentation requirements for videos are the same as for photographs. Video
recorders shall accurately and continuously record the time and date.

2. Video recordings shall include an audio portion made simultaneously during the
videoing. The audio recording shall describe the location, time, orientation, and
objects being recorded. Special commentary shall be provided for unusual
conditions or damage noted.

3. Video equipment shall be capable of producing high resolution images and shall
have zoom capabilities.
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4. Video recordings shall provide an overall picture of the sites and shall provide
detailed images of damaged areas. Video shall extend to the maximum height of
structures.

5. The Engineer shall have the right to reject any audio video recordings submitted
with unintelligible audio, uncontrolled pan or zoom, or of poor quality. Video
recordings shall be repeated when rejected.

6. Video recordings shall be submitted with labels indicating the project, date,
recorder, and other pertinent information. Recordings shall be submitted on
standard DVDs in a standard format.

Timing.

Contractor shall provide written notice of the time scheduled for the site conditions
survey and the place it is to begin. Contractor shall obtain the Engineer’s concurrence
prior to beginning the condition survey. The Engineer reserves the right to cancel the
survey due to weather conditions or other problems. Videoing shall be done during
times of good visibility and no videoing or photography shall be done during periods of
visible precipitation or when standing water obscures pavement. Contractor shall
provide the Engineer with an opportunity to have a representative present when taking
the photos and provide guidance during photographing.

Site Surveyor.

The site condition surveyor(s) shall be experienced in construction and potential
damage concerns. The site condition surveyor(s) shall be familiar with the
photography and video equipment being used.

Field Quality Control.

Prior to submitting videos and photographs, the Contractor shall spot check the photos
and videos in the field to insure they accurately reflect the actual conditions and to
insure they are correctly labeled.

Soils Compaction Testing.

1. All soils compaction testing will be done by a licensed geotechnical engineer
furnished by the City.

2. Not used.

3.6 SUBMITTAL REQUIREMENTS FOR MANUALS AND RECORD DRAWINGS

A.

General. The Contractor shall furnish all materials and perform all Work required for
furnishing submittals to City in accordance with Contract Documents.

Technical Manuals.

1. The Contractor shall submit technical operation and maintenance information for
each item of mechanical, electrical and instrumentation equipment in an organized
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manner in the Technical Manual. It shall be written so that it can be used and
understood by City’s operation and maintenance staff.

2. The Technical Manual shall be subdivided first by specification section number;
second, by equipment item; and last, by "Category." "Categories" shall conform to
the following (as applicable):

(a) Category 1 - Equipment Summary:

(1) Summary: A summary table shall indicate the equipment name,
equipment number, and process area in which the equipment is installed.

(b) Category 2 - Operational Procedures:

(1) Procedures: Manufacturer-recommended procedures on the following
shall be included in Part 2:

a.

b.

Installation
Adjustment
Startup

Location of controls, special tools, equipment required, or related
instrumentation needed for operation

Operation procedures
Load changes
Calibration

Shutdown
Troubleshooting
Disassembly
Reassembly

Realignment

. Testing to determine performance efficiency

Tabulation of proper settings for all pressure relief valves, low and
high pressure switches, and other protection devices

List of all electrical relay settings including alarm and contact
settings

(c) Category 3 - Preventive Maintenance Procedures:
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(1) Procedures: Preventive maintenance procedures shall include all
manufacturer-recommended procedures to be performed on a periodic
basis, both by removing and replacing the equipment or component, and
by leaving the equipment in place.

(2) Schedules: Recommended frequency of preventive maintenance
procedures shall be included. Lubrication schedules, including lubricant
SAE grade, type, and temperature ranges, shall be covered.

(d) Category 4 - Parts List:

(1) Parts List: A complete parts list shall be furnished, including a generic
description and manufacturer's identification number for each part.
Addresses and telephone numbers of the nearest supplier and parts
warehouse shall be included.

(2) Drawings: Cross-sectional or exploded view drawings shall accompany
the parts list.

(e) Category 5 - Wiring Diagrams:

(1) Diagrams: Part 5 shall include complete internal and connection wiring
diagrams for electrical equipment items.

(f) Category 6 - Shop Drawings:

(1) Drawings: This part shall include approved shop or fabrication drawings,
complete with dimensions.

(g) Category 7 - Safety:

(1) Procedures: This part describes the safety precautions to be taken when
operating and maintaining the equipment or working near it.

(h) Category 8 - Documentation:

(1) All equipment warranties, affidavits, and certifications required by the
Technical Specifications shall be placed in this part.

3. The Contractor shall furnish to City six (6) identical Technical Manuals. Each set
shall consist of one or more volumes, each of which shall be bound in a standard
binder.

C. Spare Parts List - The Contractor shall furnish to City six (6) identical sets of spare parts
information for all mechanical, electrical, and instrumentation equipment. The spare
parts list shall include the current list price of each spare part. The spare parts list shall
include those spare parts which each manufacturer recommends be maintained by
City in inventory. Each manufacturer or supplier shall indicate the name, address,
and telephone number of its nearest outlet of spare parts to assist City in ordering.
The Contractor shall cross-reference all spare parts lists to the equipment numbers
designated in the Contract Documents. The spare parts lists shall be bound in standard
size, 3-ring binder.
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D. Record Drawings

1.

The Contractor shall maintain one record set of Drawings at the Site. On these, it
shall mark all Project conditions, locations, configurations, and any other changes
or deviations which may vary from the information represented in the original
Contract Documents, including buried or concealed construction and utility
features which are revealed during the course of construction. Special attention
shall be given to recording the horizontal and vertical location of all buried utilities
that differ from the locations indicated, or which were not indicated on the Contract
Drawings. Said record drawings shall be supplemented by any detailed sketches
as necessary or directed to fully indicate the Work as actually constructed. These
master record drawings of the as-built conditions, including all revisions made
necessary by Addenda and Change Orders shall be maintained up-to-date during
the progress of the Project. Red ink shall be used for alterations and notes. Notes
shall identify relevant Change Orders by number and date.

For all Projects involving the installation of any pipeline, Contractor shall survey
and record the top of the pipe at a minimum of every 100 linear feet, and at each
bend, recording both the horizontal and vertical locations.

Record drawings shall be accessible to City’s Representative at all times during the
construction period. Failure on the Contractor’s part to keep record drawings
current could result in withholding partial payment.

Upon Completion of the Project and as a condition of final acceptance, the
Contractor shall finalize and deliver a complete set of Record Drawings to City’s
Representative. The information submitted by the Contractor will be assumed to
be correct, and the Contractor shall be responsible for, and liable to City, for the
accuracy of such information, and for any errors or omissions which may or may
not appear on the Record Drawings.

E. Cost. Unless otherwise called for by the Contract Documents, the cost of all material,
equipment, and labor required to complete the Manuals and Record Drawings shall
be included in Contractor’s bid and distributed in the Schedule of Pay. No additional
compensation shall be made to the Contractor for this Work.

3.7 MATERIALS

A. Materials to be Furnished by the Contractor

1.

Inspection of Materials. Materials furnished by the Contractor which will become a
part of the Project shall be subject to inspection at any one or more of the following
locations, as determined by City’s Representative: at the place of production or
manufacture, at the shipping point, or at the site of the Work. To allow sufficient
time to provide for inspection, the Contractor shall submit to City’s Representative,
at the time of issuance, copies of purchase orders or other written instrument
confirming procurement of the materials, including drawings and other pertinent
information, covering materials on which inspection will be made.
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2.

No later than fourteen (14) Days prior to manufacture of material, Contractor
shall inform City’s Representative, in writing, the date the material is to be
manufactured.

Contractors Obligations. The inspection of materials at any of the locations
specified above or the waiving of the inspection thereof shall not impact whether
the materials and equipment conform to the Contract Documents. Contractor will
not be relieved from furnishing materials meeting the requirements of the Contract
Documents due to City’s inspection or lack of inspection of the equipment or
materials. Acceptance of any materials will be made only after materials are
installed in the Project.

Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to accommodate City’s testing efforts,
including any travel required by Contractor's forces, shall be included in
Contractor’'s bid and distributed in the Schedule of Pay Items related to the
materials requiring testing. No additional compensation shall be made to the
Contractor for this Work.

3.8 LOCAL CONDITIONS AND REQUIREMENTS

A. Access to Work and Haul Routes

1.

General. All work on the rights-of-way necessary for access to the Site shall be
performed by the Contractor.

Access, Damage, Restoration. The Contractor shall make his own investigation of
the condition of available public or private roads and of clearances,
restrictions, bridge-load limits, permit or bond requirements, and other limitations
that affect or may affect transportation and ingress or egress at the Site. Claims for
changes in Contract Price or Contract Times arising out of the unavailability of
transportation facilities or limitations thereon shall not be considered by City.

The Contractor shall maintain and repair any damage arising out of Contractor’s
operations to all roads used during construction of the Project, and upon
completion of all Work, but prior to final acceptance, the roads shall be restored
to their original condition. Prior to using any road for access to the Site, the
Contractor shall conduct a photograph and/or video survey of the roadway with a
copy submitted to City’s Representative.

Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to complete this Work, shall be included in
Contractor’s bid and distributed in the Schedule of Pay Items. No additional
compensation shall be made to the Contractor for this Work.

B. Power. Contractor shall provide at its own expense all necessary power required for
operations under the contract. The Contractor shall provide and maintain in good
order such modern equipment and installations as shall be adequate in the opinion of
the Engineer to perform in a safe and satisfactory manner the Work required by the
contract.
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C. Construction Water.

1. Construction water shall not be used for purposes other than those required to
satisfactorily complete the contract.

2. All connections to the Marin Municipal Water District’'s (MMWD) water system used
for the purposes of obtaining construction water shall utilize a temporary
construction meter and backflow prevention device obtained from MMWD. The
MMWD backflow prevention device shall be tested immediately after installation
and the construction meter and backflow prevention device shall not be placed into
service until the backflow prevention device passes such tests. Backflow
prevention device testing shall be performed in accordance with applicable
standards, and test results shall be provided to the Engineer. If the temporary
construction meter and backflow prevention device are moved to alternate
location(s) during construction, the backflow prevention device shall again be
tested as described above immediately after re-installation.

3. For each temporary construction meter requested by the Contractor for the
performance of work under this contract, an amount equivalent to the deposit
requirement for temporary construction meters listed in the current approved
version of the City’s Policies and Procedures Manual shall be withheld from the
final contract payment until the temporary construction meters are returned.

D. Operation of Existing Water Facilities
1. Not used.
E. Construction at Existing Utilities

1. General. Where the Work to be performed crosses or otherwise interferes with
water, sewer, gas, or oil pipelines; buried cable; or other public or private utilities,
the Contractor shall perform construction in such a manner so that no damage will
result to either public or private utilities. It shall be the responsibility of the
Contractor to determine the actual locations of, and make accommodates to
maintain, all utilities.

2. Permission, Notice and Liability. Before any utility is taken out of service,
permission shall be obtained by the Contractor from the owner. The owner, any
impacted resident or business owner and the City Representative will be advised
of the nature and duration of the utility outage as well as the Contractor’s plan for
providing temporary utilities if required by the owner. The Contractor shall be liable
for all damage which may result from its failure to maintain utilities during the
progress of the Work, and the Contractor shall indemnify City as required by the
Contract Documents from all claims arising out of or connected with damage to
utilities encountered during construction; damages resulting from disruption of
service; and injury to persons or damage to property resulting from the negligent,
accidental, or intentional breaching of utilities.

3. Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to complete this Work, shall be included in

-126- 01 00 00 — GENERAL REQUIREMENTS

38072.00001\34443465.1



F.

Contractor’s bid and distributed in the Schedule of Pay Items. No additional
compensation shall be made to the Contractor for this Work.

Traffic Control

1.

General. Contractor shall abide by traffic control plans approved by the
appropriate City.

Protections. Roads subject to interference by the Work shall be kept open or
suitable temporary passages through the Work shall be provided and maintained
by the Contractor. The Contractor shall provide, erect, and maintain all necessary
barricades, suitable and sufficient flasher lights, flag persons, danger signals, and
signs, and shall take all necessary precautions for the protection of the Work and
the safety of the public. No construction work along public or private roads may
proceed until the Contractor has proper barricades, flasher lights, flag persons,
signals, and signs in place at the construction site.

Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to complete this Work, shall be included in
Contractor’s bid and distributed in the Schedule of Pay ltems. No additional
compensation shall be made to the Contractor for this Work.

G. Cleaning Up

1.

Contractor at all times shall keep premises free from debris such as waste, rubbish,
and excess materials and equipment. Contractor shall not store debris under, in,
or about the premises. Contractor shall also clean all asphalt and concrete areas
to the degree necessary to remove oil, grease, fuel, or other stains caused by
Contractor operations or equipment. The use of water, resulting in mud on streets,
will not be permitted as substitute for sweeping or other methods. Dust control may
require having a water truck onsite for the duration of the project, and/or use of
temporary hoses and pipelines to convey water.

Contractor shall fully clean up the site at the completion of the Work. If the
Contractor fails to immediately clean up at the completion of the Work, the City
may do so and the cost of such clean up shall be charged back to the Contractor.

3.9 ENVIRONMENTAL QUALITY PROTECTION

A.

Environmental Conditions

NOT USED.

Landscape and Vegetation Preservation

1.

General. The Contractor shall exercise care to preserve the natural landscape
and vegetation, and shall conduct operations so as to prevent unnecessary
destruction, scarring, or defacing of the natural surroundings in the vicinity of the
Work.
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2. Damage and Restoration. Movement of crews and equipment within the rights-of-
way and over routes provided for access to the Work shall be performed in a
manner to prevent damage to property. When no longer required, construction
roads shall be restored to original contours.

3. Upon completion of the Work, and following removal of construction facilities
and required cleanup, land used for construction purposes and not required for
the completed installation shall be scarified and regraded, as required, so that all
surfaces are left in a condition that will facilitate natural revegetation, provide for
proper drainage, and prevent erosion.

4. Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to complete this Work, shall be included in
Contractor’s bid and distributed in the Schedule of Pay Items. No additional
compensation shall be made to the Contractor for this Work.

C. Protected Species

1. General. If, in the performance of the Work, evidence of the possible occurrence
of any Federally listed threatened or endangered plant or animal is discovered,
the Contractor shall notify the City Representative immediately, giving the location
and nature of the findings. Written confirmation of the evidence, location and nature
of the findings shall be forwarded to City within 2 Days.

2. Procedures. The Contractor shall immediately cease all construction activities in
the immediate area of the discovery to the extent necessary to protect the
endangered plant or animal.

If directed by the City Representative, Contractor will refrain from working in the
immediate area, suspend the Work in its entirety, or alter its performance to
ensure full compliance with all applicable permits, laws and regulations. Any City
directed changes to the Work as a result of a siting will be pursuant to the Contract
Documents.

3. False Siting. Any costs or delays incurred by City or the Contractor due to
unreasonable or false notification of an endangered plant or animal will be borne
by the Contractor.

4. Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to comply with this paragraph, shall be
included in Contractor’s bid and distributed in the Schedule of Pay ltems. No
additional compensation shall be made to the Contractor for this Work.

D. Preservation of Historical and Archeological Resources

1. General. If, in the performance of the Work, Contractor should unearth cultural
resources (for example, human remains, animal bones, stone tools, artifacts
and/or midden deposits) through excavation, grading, watering or other means,
the Contractor notify the Construction/Archeological Monitor and/or the City
Representative immediately, giving the location and nature of the findings.
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Written confirmation of the evidence, location and nature of the findings shall be
forwarded to the Construction/Archeological Monitor and/or City within 2 Days.

2. Procedures. The Contractor shall immediately cease all construction activities in
the immediate area of the discovery to the extent necessary to protect the cultural
resource.

If directed by the City Representative, Contractor will refrain from working in the
immediate area, suspend the Work in its entirety, or re-sequence and/or alter its
performance to ensure full compliance with all applicable permits, laws and
regulations. Should the presence of cultural resources be confirmed, the
Contractor will assist the City Representative and the Construction/Archeological
Monitor in the preparation and implementation of a data recovery plan. The
Contractor shall provide such cooperation and assistance as may be necessary to
preserve the cultural resources for removal or other disposition. Any City directed
changes to the Work as a result of the cultural resource will be pursuant to the
Contract Documents.

3. Contractor’'s Liability. Should Contractor, without permission, injure, destroy,
excavate, appropriate, or remove any cultural resource on or adjacent to the Site, it
will be subject to disciplinary action, arrest and penalty under applicable law. The
Contractor shall be principally responsible for all costs of mitigation and/or
restoration of cultural resources related to the unauthorized actions identified
above. Contractor shall be required to pay for unauthorized damage and
mitigation costs to cultural resources (historical and archeological resources) as a
result of unauthorized activities that damage cultural resources and shall
indemnify City pursuant to the Contract Documents.

4. Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to comply with this paragraph, shall be
included in Contractor’s bid and distributed in the Schedule of Pay Items. No
additional compensation shall be made to the Contractor for this Work.

E. Dust and Pollution Control

1. Contractor shall provide all necessary material, equipment and labor to prevent
and control the emission of dust and any other potential pollutant on site.

2. Contractor shall not discharge into the atmosphere from any source smoke, dust
or other air contaminants in violation of the law, rules, and regulations of the
governing agency.

3. Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to comply with this paragraph, shall be
included in Contractor’s bid and distributed in the Schedule of Pay Items. No
additional compensation shall be made to the Contractor for this Work.

Fugitive Dust

1. In addition to all other environmental and air quality requirements of the Contract
Documents, Contractor must also comply with the most recent version of any rules
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implemented by the Air Quality Management District (AQMD) with jurisdiction over
the Project in order to reduce the amount of particulate matter entrained in the
ambient air as a result of the Project. All equipment shall be AQMD compliant and
permitted, as needed.

2. City has considered these other requirements when determining the Contract
Times and no additional time or compensation will be added to the Contract due
to these requirements.

F. Management of Storm, Surface and Other Waters

1. Storm water, surface water, groundwater, and nuisance, or other waters may be
encountered at various times during construction of the Project. Federal and State
laws require the City and its contractors to manage such waters pursuant to the
requirements of California State Water Resources Control Board Order Number
2009-0009-DWQ, the Federal Clean Water Act, and the California Porter Cologne
Water Quality Control Act. Contractor acknowledges that it has investigated the
risk arising from such waters in conjunction with the Project, and assumes any and
all risks and liabilities arising therefrom.

2. The Contractor shall perform all construction operations in such a manner as to
comply, and ensure all subcontractors to comply, with all applicable Federal,
State, and local laws, orders, and regulations concerning the control and abatement
of water pollution; and all terms and conditions of any applicable permits issued for
the Project. In the event there is a conflict between Federal, State, and local laws,
regulations, and requirements, the most stringent shall apply.

3. Contractor violations. If noncompliance should occur, the Contractor shall report
this to the City Representative immediately, with the specific information submitted
in writing within 2 Days. Consistent violations of applicable Federal, State, or local
laws, orders, regulations, or Water Quality Standards may result in City stopping
all site activity until compliance is ensured. The Contractor shall not be entitled to
any change in Contract Price or Contract Times, claim for damage, or additional
compensation by reason of such a work stoppage. Corrective measures required
to bring activities into compliance shall be at the Contractor's expense.

4. Compliance with Construction General Storm water Permit. Contractor shall be
required to comply with all aspects of the State Water Resources Control Board
(State Board) Water Quality Order No. 2009-0009-DWQ, National Pollutant
Discharge Elimination System General Permit for Storm Water Discharges
Associated with Construction Activity (Permit) for all projects that involve
construction on or disturbance of one acre or more of land or which are part of a
larger common area of development.

(a) Contractor shall prepare and implement a Storm Water Pollution Prevention
Plan (SWPPP) for the Project site based on the appropriate Risk Level
requirements, and draft and coordinate submittal of all Permit related
documents with City’s Legally Responsible Person and/or Authorized
Signatory as those terms are defined in the Permit. The Contractor shall
submit the SWPPP to the City Representative for review not less than fifteen
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(15) Days prior to the start of on- site construction work. City will file the Notice
of Intent and pay the filing fee.

(b) The SWPPP shall be developed by a Qualified SWPPP Developer and
implemented by a Qualified SWPPP Practitioner as those terms are defined in
the Permit and shall include industry standard requirements for water quality
control including but not be limited to the following:

38072.00001\34443465.1

(1)

(2)

(4)

Sediment and erosion control measures to manage sediment and
erosion including vegetative practices, structural control, silt fences,
straw dikes, sediment controls or operator controls as appropriate.
Storm water management measures shall be instituted as required,
including velocity dissipaters, and solid waste controls shall address
controls for building materials and offsite tracking of sediment.

Wastewater and storm water management controls to divert offsite
surface flows around the Project site and to divert surface flows within the
Project area away from areas of open earth or stockpiles of building and
other materials. Wastewater from general construction activities, such as
drain water collection, aggregate processing, concrete batching, drilling,
grouting, or other construction operations, shall not enter flowing or dry
watercourses without having met the authorized non-storm water
discharge requirements listed in State Board Water Quality Order No.
2009-0009-DWQ, Section 1lI.C., including proper notification to the
Regional Water Board.

Pollution prevention measures including methods of dewatering,
unwatering, excavating, or stockpiling earth and rock materials which
include prevention measures to control silting and erosion, and which will
intercept and settle any runoff of sediment-laden waters.

Turbidity prevention measures for prevention of excess turbidity
including, but are not restricted to, intercepting ditches, settling ponds,
gravel filter entrapment dikes, flocculating processes, recirculation,
combinations thereof, or other approved methods that are not harmful to
aquatic life. All such wastewaters discharged into surface waters, shall
contain the least concentration of settleable material possible, and shall
meet all conditions of section 402, the National Pollutant Discharge
Elimination System (NPDES) permit.

Overall construction site management measures to address changes at
the Project site as the Project moves through different phases and
changes that account for rainy and dry season management practices.

Pollution control measures and construction activity methods that will
prevent entrance, or accidental spillage, of solid matter, contaminants,
debris, or other pollutants or wastes, into streams, flowing or dry
watercourses, lakes, wetlands, reservoirs, or underground water
sources. Such pollutants and wastes include, but are not restricted to:
refuse, garbage, cement, sanitary waste, industrial waste, hazardous
materials, radioactive substances, oil and other petroleum products,
aggregate processing, tailings, mineral salts, and thermal pollution.
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(7) Control measures for stockpiled or deposited materials prohibiting the
stockpile or deposit of excavated materials, or other construction
materials, near or on stream banks, lake shorelines, or other watercourse
perimeters where they can be washed away by high water or storm
runoff, or can, in any way, encroach upon the watercourse.

(8) Develop and implement a Rain Event Action Plan (REAP), if required, that
must be designed and implemented to protect all exposed portions of
the site 48 hours prior to any likely precipitation event.

(9) Monitoring, reporting and record keeping, as necessary to achieve
compliance with applicable Permit requirements, including but not limited
to annual reports and rain event reports.

(c) Before any Permitrelated documents, including the SWPPP, rain event reports,

or annual reports may be submitted to the State Board or implemented on the
Project site, they must first be reviewed and approved by City.

(d) City retains the right to procure and maintain coverage under the Permit for the

Project site if the Contractor fails to draft a SWPPP or other Permit related
document, or fails to proceed in a manner that is satisfactory to City. City
reserves the right to implement its own SWPPP at the Project site, and hire
additional contractors to maintain compliance. Whether Contractor has
adequately maintained compliance with the Permit shall be City’s sole
determination. In the event that Contractor has failed or is unable to
maintain compliance with the Permit, any costs or fines incurred by City in
implementing a SWPPP, or otherwise maintaining compliance with the
Construction General Permit shall be paid by the Contractor.

(e) Failure to implement the SWPPP or otherwise comply with the Permit is a

5. In

violation of federal and state law. Contractor hereby agrees to indemnify City as
required by the Contract Documents for any noncompliance or alleged
noncompliance with the Permit arising out of or in connection with the Project,
except for liability resulting from the sole established negligence, willful
misconduct or active negligence of City. City may seek damages from
Contractor for delay in completing the Contract in accordance with the
Contract Documents, caused by Contractor’s failure to comply with the Permit.

addition to compliance with the Permit, Contractor shall comply with the

lawful requirements of any applicable municipality, district, drainage district, flood
control district, and other local agencies regarding discharges of storm water,
surface water, groundwater or other nuisance waters off of the Project site.

6. Oil storage tanks management.

(a) Storage tank placement. All oil or other petroleum product (hereinafter referred

to collectively as oil) storage tanks shall be placed at least 20 feet from
streams, flowing or dry watercourses, lakes, wetlands, reservoirs, and any
other water source.

(b) Storage area dikes. Storage areas shall be diked at least 12 inches high or
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capacity of all tanks and/or containers located within each area, plus a
sufficient amount of freeboard to contain the 25-year rainstorm.

(c) Diked area barriers. Diked areas shall have an impermeable barrier at least
10 mils thick. Areas used for refueling operations shall have an impermeable
liner at least 10 mils thick buried under 2 to 4 inches of soil.

(d) Spill Prevention Control and Countermeasure Plan (SPCC). Where the
location of a construction site is such that oil from an accidental spillage could
reasonably be expected to enter into or upon the navigable waters of the
United States or adjoining shorelines, and the aggregate storage of oil at the
site is over 1,320 gallons or a single container has a capacity in excess of 660
gallons, the Contractor shall prepare an SPCC Plan. The Contractor shall
submit the SPCC Plan to the Engineer at least 30 days prior to delivery or
storage of oil at the site. The Plan must have been reviewed and certified by
a registered professional engineer in accordance with 40 C.F.R., part 112

7. Underground tank prohibition. The Contractor shall not use underground
storage tanks.

8. Construction safety standards. The Contractor shall comply with the sanitation
and potable water requirements of Section 7 of United States Bureau of
Reclamation's publication “Reclamation Safety And Health Standards.”

9. Other Permits.

(a) Other permits applicable to the Project are listed in the Special Conditions.
The Contractor shall obtain all other necessary licenses and permits.

(b) Monitoring. The Contractor is required to conduct monitoring in order to meet
the requirements of the permits, which may include sampling, testing and
inspections.

(c) Recordkeeping. The Contractor shall retain all records and data required by
the permits for the time specified in the contract.

10. Cost. Except as specified herein, the cost of complying with this section shall
be included in the Schedule of Pay Items for work which necessitate the water
pollution prevention measures required by this paragraph.

END OF GENERAL REQUIREMENTS
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TECHNICAL SPECIFICATIONS

SECTION 10-1 MOBILIZATION AND DEMOBILIZATION (BID ITEM 1)

1. This bid item shall be lump sum. Payment shall be made at seventy-five (75%) percent
of the bid item amount on the first progress payment following completion of mobilization
and the remaining amount on the final progress payment, with retention withheld as
allowed by the Contract Documents. The Contractor may apply for the remaining twenty-
five (25%) percent of the bid item amount upon completion of the project final punch list
items provided by the Construction Manager.

2. This bid item shall include payment for obtaining all bonds, all Contractor acquired
permits, licenses, agreements, certifications, notices of intent, and temporary
easements; moving onto the site of all equipment, materials, and staff including
obtaining and set up of Contractor’s staging area/yard; preparing Storm Water Pollution
Prevention Plan; furnishing and erecting all needed construction facilities; fencing;
preparing traffic control plans; project signage; project security; demobilization;
preconstruction photographs; video recording of surface features; progress schedules
and reports; contract meetings; and record drawings.

3. The contractor shall obtain permission from the Engineer to use any portion of the public
right of way for a staging area.

4. Contractor shall contact uphill property owners at 195 & 197 Hi Vista Rd. a minimum of
five (5) working days prior to mobilization to site.

5. Final payment for mobilization and demobilization, or any part thereof, will be approved
for payment under the Contract when all applicable mobilization and demobilization
items listed above have been completed, including: punch list items, cleaning all portions
of the project area, street sweeping, power washing and removal of all temporary
facilities and equipment from the project site.

6. STAGING AREA

The Contractor shall obtain permission from the Engineer to use any portion of the public
right- of-way for a staging area.

7. Measurement and Payment
The Lump Sum (LS) price paid for “Mobilization and Demobilization” (Bid Item 1) shall
include full compensation for furnishing all personnel, equipment, material and supplies
and no additional payment will be made therefor. The Lump Sum Price shall not exceed
10 percent (10%) of the total bid price for the Work.
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SECTION 10-2 CONSTRUCTION STAKING

1. GENERAL

This work consists of furnishing and setting construction stakes and marks by the Contractor to
establish the lines and grades required for the completion of the improvements as shown on the
plans, and as specified in these specifications.

2. CONSTRUCTION

Construction staking shall be performed as necessary to control the work. Construction stakes
and marks shall be furnished and set by the Contractor with accuracy adequate to assure that
the completed work conforms to the lines, grades, and notes on the plans.

Prior to the commencement of demolition and clearing and grubbing, the contractor shall field
verify and mark limits of work. Before work commences, the contractor shall review the location
of the proposed limits of work with the engineer and make any changes as deemed necessary
to the line and grade or construction staking, at no extra charge.

All computations necessary to establish the exact position of the work shall be made by the
Contractor.

3. MEASUREMENT AND PAYMENT

Full compensation for all labor, materials, tools, equipment and doing all work involved as
described for Construction Staking shall be considered included in the contract prices paid for
various other items of work and no additional compensation will be allowed therefor.

SECTION 10-3 LAYDOWN AREA

1. GENERAL
The Contractor shall not maintain staging, equipment parking, or materials within the project
limits. The Contractor shall obtain a site for use as a Construction Staging Area near the
project. This area should be of sufficient size to store the contractor’s equipment, materials and
other items necessary for completing the project. The City has made no provision for a
Construction Staging Area. The Contractor shall obtain permission from the Engineer to use
any portion of the public right of way for a staging area.

2. MEASUREMENT AND PAYMENT
Full compensation for conforming to the provisions in this section, not otherwise provided for,
shall be considered as included in prices paid for the various contract items of work involved
and no additional compensation will be allowed therefor.

SECTION 10-4 TRAFFIC CONTROL SYSTEM (BID ITEM 2)

1. GENERAL
The Contractor shall not implement a traffic control system until public noticing described in
these specifications is complete, has obtained an encroachment permit from the City of
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Sausalito and obtained approval of the traffic control plans from the Engineer. For the purpose
of this section, traffic pertains to truck and motor vehicles, pedestrians, and bicyclists.

The Contractor shall implement the traffic control system as approved by the Engineer. If
warranted by field conditions, the Contractor shall adjust the system as directed by the
Engineer. The Contractor shall provide and implement all traffic handling devices and
equipment as described in Sections 12-3 and 12-4 of the Caltrans Standard Specifications.

If any component in the traffic control system is displaced, or ceases to operate or function as
specified, from any cause, during the progress of the work, the Contractor shall immediately
repair the component to its original condition or replace the component, and shall restore the
component to its original location.

The Contractor shall provide advanced warning signs and changeable message boards as part
of the traffic Control plan.

The Contractor shall provide flaggers to control traffic. Section 12-1.03 of the Caltrans Standard
Specifications is deleted; the cost for flaggers is the Contractor’s responsibility.

“Traffic Control System” shall conform to Sections 7-1.03 “Public Convenience,” 7-1.04 “Public
Safety” and Section 12 “Temporary Traffic Control” of the current State of California Department
of Transportation Standard Specifications (Caltrans Standard Specifications), insofar as they
may apply, and the following special provisions.

The Contractor shall be held solely responsible for complying with the listed reference
documents and these Special Provisions for the complete duration of project. The Traffic
Control Plans shall be prepared by a licensed engineer or otherwise certified individual.

The Caltrans Standard Specifications Sections 7-1.03, 7-1.04 and Section 12 regarding signs
and other traffic control devices are hereby revised to provide that all signs and other warning
devices (including construction and warning signs placed beyond the limits of work) shall be
provided and maintained by the Contractor at his or her expense, and shall remain his property
after the completion of the contract. The applicable sections of Section 7-1.03 “Public
Convenience” and Section 12-1.03 “Flagging Costs” are further revised to provide that all
flaggers shall be provided by the Contractor at his or her expense. Flaggers shall be properly
equipped and trained in accordance with “Instructions to Flaggers,” published by the
Department of Transportation.

Traffic Control shall be implemented only during the Working Hours as defined in these
specifications.

However, some agreed to number of traffic control devices shall remain in place at all times
during construction to warn the public of the work zone.

2, TRAFFIC CONTROL PLAN SUBMITTAL
The Contractor shall submit a detailed plan describing how you propose to manage traffic while
performing the work within the City of Sausalito. This Plan shall be coordinated and approved
by the City of Sausalito.
The Plan shall detail:
1. Your sequence of work to be performed.
2. Your proposed traffic handling through the work zone.
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The traffic control plans shall not be general, but specific to the project and of sufficient detail for
the Engineer to understand your method of traffic management. Your plans shall be consistent
with the current California edition of the Manual of Uniform Traffic Control Devices.

The Engineer will NOT issue the Notice to Proceed until the traffic control plan is
approved.

LANE OR STREET CLOSURE

All lane or street closures proposed by the Contractor shall be defined in the Traffic Control
Plans described previously in this section. Except under specific circumstances and with
duration of five (5) minutes or less, two-way traffic shall be maintained at all times on
Marion Ave. and on Edwards Ave between Sausalito Blvd. and Marion Ave. One-way
traffic shall be maintained on Edwards Ave. between Marion Ave. and Alexander Ave.,
and the intersection of Marion Ave. and Edwards Ave. shall be maintained open for
traffic.

When a lane is closed, contractor shall maintain a minimum 10-feet clear travel way for traffic.

All street closures with a duration of more than five (5) minutes shall be approved in advance by
the Engineer at least five (5) working days in advance of requested closure. Contractor shall
make any request for street closure a minimum of ten (10) working days in advance. Contractor
shall coordinate with emergency services a minimum of five (5) working days in advance of any
road closure. Contractor shall be required to modify and maintain traffic control and No Parking
zones as may be required by emergency services in the event a road closure is permitted.

If approved by the Engineer, the Contractor shall:

1. If street closure is approved by City, contractor shall notify residents affected by closure
a minimum of five (5) working days in advance of street closure.

2. Atleast 48 hours prior to any lane or street closures, detours or any other alterations that
can impact traffic, the Contractor shall place electronic message boards to inform the
public of the planned alterations to the normal flow of traffic. The location and message
of the message board shall be approved by the Engineer prior to their installation.

3. At least 48 hours prior to any street closure Signs stating the date, time, location, contact
name and phone number of responsible person in charge of the operation shall be posted,
minimum one in each direction. Signs shall consist of black letters on a white background,
shall be at least two feet times four feet in size.

4. No road closure shall be permitted without fulfilling all notification requirements.

5. No road closures shall be permitted outside of working hours.

No work may begin under contract until City Engineer’s representative has approved
Progress Schedule, General Project Notice, Project Construction Notice, Encroachment
Permit and Traffic Control Plan.

Time required for review and approval of these items shall not constitute a basis for time
extension.

City of Sausalito community wide email system shall be used, in a cooperative effort with the
City Public Works Department, to inform the public of pending work scheduled.
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Traffic Control shall be implemented only during the Working Hours as defined in these
Specifications. The Engineer will make no exceptions to this requirement.

On the day of, and prior to lane or street closure, the Contractor shall notify the Police
Department (415) 289-4170, Fire Department (415) 388-8182 ext. 3883, and County
Dispatch (415) 479-5302.

3. CONSTRUCTION AREA SIGNS
Once construction starts, the Contractor shall furnish and install construction area signs to
inform motorists, pedestrians, and bicyclists of work in the streets and sidewalks. These signs
may include, but are not limited to, “Road Construction Ahead”, “Detour Ahead”, “Road Closed”.
Construction area signs shall be furnished, installed, maintained, and removed when no longer
required in accordance with the provisions in Section 12, “Temporary Traffic Control Devices” of
the Caltrans Standard Specifications and these Specifications. Construction area signs shall be
metal, with reflective coating, black on orange, and securely mounted. Signs shall be kept clean
and in good repair. The Contractor’s traffic control plan shall show the location of the signs.

The Contractor shall be responsible for providing, placing, and installing all construction area
signs and their maintenance for the duration of the Project. The signs shall not be installed on
trees, utility poles, private property, traffic signals, or any other appurtenance, unless approved
by the Engineer.

CHANGEABLE MESSAGE SIGNS

At least one (1) changeable message sign shall be made available during the project, as
requested by the City, and shall remain in service for as long as construction is in effect. The
changeable message sign shall be a pull-type, solar-powered LED sign.

PROJECT INFORMATION SIGN

The Contractor shall furnish and install one (1) Project Signs, with a minimum dimension of 4' x 4"
- 3/4" plywood and bolted to 4" x 4" redwood posts at a location to be designated by the
Engineer. The sign shall be made by a professional sign company, approved in advance by the
Engineer. The sign information shall be provided by the City of Sausalito as shown below. The
sign shall be installed prior to construction and maintained in place for the duration of the project
by the Contractor. Sign shall be repaired or replaced at no cost to the City of Sausalito, if
damaged or stolen.
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CITY OF SAUSALITO
EDWARDS AVE. SLOPE STABILIZATION PROJECT

CONTRACTOR
“Contractor’s Name”
“Contractor’s
Phone Number”
CITY CONTACT
XXXXXXXXXXX

The Contractor shall remove the project sign at the end of the contract and dispose in a legal
manner.

4, TRAFFIC CONTROL SYSTEM MAINTENANCE
It shall be the responsibility of the Contractor to maintain signs and barricades overnight and on
weekends for the duration of the Project. It shall be the responsibility of the Contractor to make
sure that the signs remain posted until no longer required and are protected from vandalism or
removal. Contractor shall cover or remove and store signs when traffic control is not in required
for the Work and reinstall as applicable at no additional cost to the City.

5. MEASUREMENT AND PAYMENT
The Lump Sum (LS) price paid for “Traffic Control System” (Bid Item 2) shall include
furnishing all labor (including flaggers and detours), materials, equipment and incidentals
necessary to provide for the convenience and safety of the public and to facilitate the
performance of the contract work as shown on the Plans and specified herein.

Compensation for providing and maintaining the traffic control, pedestrian path of travel, Traffic
Control Plan, Pedestrian Detour Plan, construction area signs, electronic changeable message
sign, and any other requirements of this section throughout the life of the Project (including
Saturdays, Sundays, holidays and outside working hours) shall be considered as included in the
contract price paid under “Traffic Control System,” in these Special Provisions and no additional
compensation will be allowed.
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Payments for the lump sum item for Traffic Control System shall be determined based on the
Contractor’s baseline schedule. Thus, if the Contractor completed 25% of the work as defined
in the schedule, the Engineer will pay 25% of the traffic control item.

SECTION 10-5 EROSION & SEDIMENT CONTROL (BID ITEM 3) & HYDROSEEDING
(BID ITEM 12)

1. GENERAL
The Contractor shall provide all materials, equipment, and labor necessary to furnish, place, and
maintain all water pollution control systems, including construction, maintenance, and inspection
of said systems, as required to perform the work in accordance with Section 13, “Water Pollution
Control,” Section 5-1.36, “Property and Facility Preservation,” of the Caltrans Standard
Specifications.

The Contractor shall submit an Erosion and Sedimentation Control Plan (ECP) to the Engineer for
review and must be accepted prior to beginning of work and submitted through the City of
Sausalito Encroachment Permit Process. The Contractor shall be fully responsible for
implementing, maintaining, and repairing all storm water pollution controls as described in his
approved ECP for the duration of the construction contract. The Contractor shall make any repairs
to the storm water pollution controls and amend the ECP fif, in the opinion of the Engineer, the
Contractor is not in compliance with the ECP.

The Contractor shall be responsible for any fines imposed by the Regional Water Quality Control
Board or other agency as a result of noncompliance, negligence, or violation of permit conditions.

Construction vehicles and equipment entering existing paved areas shall be free of mud, silt and
other debris during all phases of work. No mud, silt and other debris shall be tracked on paved
surfaces. If such materials are tracked on the streets or other paved areas both public and private,
the Contractor shall immediately remove these materials prior to these materials entering into the
storm drain system.

Stockpiling of materials on the street will not be allowed unless otherwise approved by the
Engineer. The Contractor shall cover with plastic any construction or excavated materials which
may possibly erode and enter the storm drain system of paved streets or other paved areas both
public and private. Stockpiling of dirt on paved areas will not be allowed.

The Contractor shall sweep the work area and clean up the work site daily before leaving the site
or more frequently as may be directed by the Engineer.

The Contractor shall be responsible throughout the duration of the project for installing,
constructing, inspecting and maintaining the control measures included in the ECP and any
amendments thereto and for removing and disposing of temporary control measures.

To ensure the proper implementation and functioning of temporary erosion control measures,
the Contractor shall regularly inspect and maintain the construction site for the control measures
identified in the ECP. The Contractor shall identify corrective actions and time frames to address
any damaged measures or reinitiate any measures that have been discontinued.
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During the length of the project, inspections of the construction site shall be conducted by the
Contractor to identify deficient measures. The inspections shall be, but not limited to as follows:

1. Prior to a predicted storm;

2. Atfter all precipitation which causes runoff capable of carrying sediment from the construction
site;

3. At 24 hours intervals during extended precipitation events; and

4. Routinely, on a minimum daily basis.

5. If the Contractor identifies a deficiency in the deployment or functioning of an identified
control measure, the deficiency shall be corrected in a timely manner.

6. Ifthe Engineer identifies a deficiency in the deployment or functioning of an identified control
measure, the Contractor will be notified and the deficiencies shall be corrected by the
Contractor in a timely manner.

7. Failure to make the necessary repairs or other necessary maintenance when directed by
the Engineer shall result in the necessary repair work being done by City forces the
Contractor will be billed at double the rate of all City expenses.

Records of all inspections and compliance reporting must be retained as part of the ECP for
review at any time by the Engineer. Upon completion of the project construction records shall be
retained by the City/operator with a copy of the final ECP.

Refer to Plan Sheet 2, Erosion & Sediment Control Notes. Installation of Erosion Control Mats
shall be per the manufacturer’'s recommendations. Erosion Control Mats shall be biodegradable
and fixed aperture netting shall not be allowed.

2. HYDROSEED
Work under this section shall comply with Section 21-2 Erosion Control Work of the Caltrans
Standard Specifications. Seed must comply with Section 21-2.01C(3), but that contractor must
submit proof that ordered seed has been placed at least 30 days before seed application.
Contractor shall assume a dry establishment period and select seeds appropriate to site
conditions and time of year of hydroseed installation as recommended by the seed supplier.
Contractor shall maintain hydroseed as recommended by the seed supplier until November 1 of
the year it is installed.

Upon completion of hydroseeding, all areas that are hydroseeded shall be approved by the
Engineer prior to placing erosion control mats and TECCO mesh or approved equal.

If during the establishment period, areas are lacking in sufficient seeding to assure adequate
growth, such areas shall be recultivated and reseeded within 24 hours after written notification
from the Engineer. Contractor shall maintain and water the hydroseed per the
recommendations of the seed supplier.

3. MEASUREMENT AND PAYMENT

The contract Lump Sum (LS) price paid for “Erosion & Sediment Control” (Bid Item 3) shall
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals
involved in obtaining and implementing Best Management Practices (BMP) during construction
including those described in the Marin County Storm Water Pollution Protection Program
(SWPPP) as specified in the Standard Specifications, Project Specifications, and as directed by
the Engineer.
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Payments for the Lump Sum (LS) item for Erosion & Sediment Control shall be determined
based on the Contractor’s baseline schedule. Thus, if the Contractor completed 25% of the
work as defined in the schedule, the Engineer will pay 25% of the erosion & sediment control
item.

The contract Square Foot (SF) unit price for “Hydroseeding” (Bid Item 12) shall include full
compensation for furnishing all labor, materials, tools, equipment, incidentals, watering and
maintenance, for installing hydroseeding all disturbed ground on and around the slope.
Includes all materials procurement, installation, hauling and related miscellaneous expenses as
specified herein and directed by the Engineer, complete as shown on the Plans, and as
specified in the Standard Specifications and Project Specifications, and no additional allowance
will be made therefor.

SECTION 10-6 EXPLORATORY EXCAVATION

1. GENERAL
The Contractor shall perform exploratory excavations (potholes) to determine the location and
depth of existing public and private utility lines to support the installation of facilities, and all other
tasks required for the successful completion of this project. Exploratory excavation shall conform
to Section 7-1.11, “Preservation of Property” and Section 8-1.10, “Utility and Non-highway
Facilities” of the Caltrans Standard Specifications.

The Contractor shall contact Underground Service Alert to assist in determining the extent of
potholing required for public utilities. Contractor shall locate private utilities by use of utility
locating services. It is anticipated that there are unlocated private sanitary sewer laterals within
the area of work. Exploratory excavation (potholing) shall be at the Contractor’s expense.

The Contractor shall cut neatly the asphalt or concrete and use a vacuum type excavation device
to remove soil to the depth of the utility. The Contractor shall coordinate with the City and outside
utility agencies prior to exploratory excavation.

The Contractor shall provide backfill and surface restoration. Backfill shall be per the County of
Marin standard drawings. The Contractor shall replace pavement or surfacing material in kind so
that no discontinuity between the new and existing surface results. The minimum thickness of
asphalt shall be four inches.

The Contractor shall provide the Engineer a description (material, diameter, etc.) of existing
utility exposed by the exploratory excavation prior to commencing construction. The exploratory
excavation log shall be a neatly redlined plan that shows the horizontal and vertical location (the
depth) of each exploratory excavation. The Contractor shall immediately notify the Engineer of
any conflicts that prevent the satisfactory completion of the work.

The Contractor shall take care not to damage any existing facilities during exploratory excavation.
Existing facilities damaged by the Contractor’s operations, as determined by the Engineer, shall
be repaired or replaced to the satisfaction of the Engineer and the City of the utility if the City is
different from the City, all at the Contractor’s expense.
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2. MEASUREMENT AND PAYMENT
Full compensation for conforming to the provisions in this section, not otherwise provided for, shall
be considered as included in prices paid for the various contract items of work involved and no
additional compensation will be allowed therefor.

SECTION 10-7 CLEARING & GRUBBING (BID ITEM 4 ), REMOVAL OF EXISTING
EROSION CONTROL MATS (BID ITEM 5) AND DEMOLITION AND REMOVAL OF EXISTING
CONCRETE BOX (BID ITEM 7)

1.01  SECTION INCLUDES

A. Removal and legal disposal of materials, trees, bushes, shrubs, grass, weeds and
other vegetation, removal of existing erosion control mats and demolition and removal
of existing concrete box within the construction area, either on the slope to be stabilized
or along the crest of the slope or along the toe of slope.

B. Limits of clearing and grubbing are shown on the Drawings.

PART 2 — PRODUCTS Not Used.
PART 3 - EXECUTION
3.01 CLEARING

A. Clearing operations shall be conducted in a manner which will prevent damage to
vegetation outside the clearing limits.

1. Removal: Remove trees, bushes, shrubs, weeds and other vegetation with a
trunk diameter less than 6-inches at a height of 3 feet above grade that would
interfere with installation of new wire mesh and/or ground anchors, including
within a 1-foot perimeter adjacent to the limits of the wire mesh. Trees with
trunk diameter 6-inches or larger and all utilities poles will remain in place and
be worked around.

3.02 GRUBBING

A. General: Includes removal of debris, roots and other vegetation to ground level within
the limits of the work area after clearing.

B. Stumps: Includes removal or grinding of all tree stumps down to ground level as
shown on the plans.

3.03 PROTECTION

A. Protection of existing facilities shall conform to the provisions in Section 15, “Existing
Highway Facilities” of the Standard Specifications and these Special Provisions,
except that full compensation for conforming to the requirements of this Section for
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which payment is not otherwise provided shall be considered as included in the
contract prices paid for the various items of work and no separate payment will be
made therefor.

C. The Contractor shall protect all trees, shrubs, and other plants beyond the areas to be
cleared and grubbed and shall not trespass beyond the construction limits.

D. The edges of clearings and cuts through trees shall be irregularly shaped to soften the
visual impact of straight lines.

E. Restoration of existing structures and facilities to remain in place which are damaged
by demolition and removal operations shall be replaced or repaired by the Contractor
at no cost to the City.

F. Obtain all special permits and licenses and give all notices required for performance
and completion of the demolition and removal work, hauling, and disposal of debris.

G. Clearing operations shall be conducted in a manner which will prevent damage to
vegetation outside the clearing limits as shown on the Drawings

H. Maintain a clean and orderly site.

3.04 DISPOSAL OF CLEARED AND GRUBBED MATERIALS

A. All material removed as a result of clearing and grubbing shall be disposed of legally
off-site.

3.05 MEASUREMENT AND PAYMENT
The Lump Sum (LS) price paid for “Clearing and Grubbing” (Bid Item 4) shall
include full compensation for furnishing all labor, materials, tools, equipment, and
incidentals for clearing and grubbing the slope prior to soil nail installation including
all trimming to vegetation and trees, material off haul, as specified herein and directed
by the Engineer. No additional allowance will be made therefor.

The Lump Sum (LS) price paid for “Removal of Existing Erosion Control Mats”
(Bid Item 5) shall include full compensation for furnishing all labor, materials, tools,
equipment, and incidentals for removal of the existing erosion control mats on the
slope, including off hauling, legal disposal, and related miscellaneous expenses as
specified herein and directed by the Engineer, complete as shown on the Plans, and
as specified herein. No additional allowance will be made therefor.

The Lump Sum (LS) price paid for “Demolition and Removal of Existing Concrete
Box” (Bid item 7) shall include full compensation for furnishing all labor, material,
tools, equipment and incidentals for the breaking up of the existing concrete box,
including rebar if any, into pieces that may be removed from the slope and off hauled,
legal disposal, and miscellaneous expenses, which may include backfill of void left
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by the removal of the existing concrete box, as directed by the Engineer, and as
specified herein. No additional allowance will be made therefor.

SECTION 10-8 SCALING & EXCAVATION (BID ITEM 6)

1.01 DESCRIPTION

A. The Work covered by this section consists of furnishing all labor, equipment, and
materials for the following tasks:

1.

2.

Removing loosened blocks of bedrock from the repair area of slope.
Excavating and removing loose surficial soil and up to boulder-sized material
(bedrock and colluvium) that has formed and/or deposited on the slope from
continued raveling failure.

Scaling loosened blocks of rock from the exposed bedrock surface following
excavation and removal of the bedrock and colluvium.

Excavating and removing material that has been scaled from the slope.

Protecting all existing infrastructure on or at the toe of the slope during all
scaling and excavation activities.

Transportation and disposal of excavated soil and rock.

All supplementary Work incidental to the services outlined above, whether or
not specifically indicated in the Contract Documents.

B. Scaling is expected to include both mechanical scaling and hand scaling.

C. Inflatable bladders may be used to remove large blocks of rock that are too large to
remove with hand scaling bars.

D. The use of explosives is prohibited.

1.02  SUBMITTALS

A. Submit the plan and schedule for scaling and excavation 14 days prior to starting the
Work. The plan shall include descriptions of the methods and equipment for scaling
and excavation, survey equipment, methods of stockpiling, loading, hauling, and
disposal of waste material, and the proposed disposal location.

1.03  DEFINITIONS
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Mechanical Scaling: The removal of loosened or unstable slabs or blocks of rock
from the bedrock surface using mechanical means, such as dragging scaling
equipment across the face.

Hand Scaling: Removal of loosened or unstable slabs or blocks of rock from the
bedrock surface by personnel using rock climbing techniques to rappel down the
slope. Hand scaling equipment typically includes hand-operated pry bars, pneumatic
bladders placed in cracks within the rock to be scaled, and similar tools.

Unclassified Excavation: Removal of any combination of topsoil, earth, weathered
rock, intact rock, cobbles, boulders or other subsurface material.

PART 2 — PRODUCTS NOT USED

PART 3 - EXECUTION

3.01 GENERAL

A. The Contractor shall notify the Engineer at least 48 hours in advance of the
commencement of any phase of scaling or excavation and/or of any delays or work
stoppages.

B. Scaling and excavation shall be accomplished with equipment, methods, and
workmanship that will minimize disturbance or damage to sound, intact bedrock.

C. All excavation shall be performed in a safe manner. Appropriate measures shall be
taken to protect the public, construction personnel and equipment from falling
material.

D. The Contractor's excavation and scaling methods shall be such that after completion
of excavation all peripheral surfaces are sound and not cracked or loosened.

E. Contractor shall coordinate with the adjacent property owners to identify the
locations(s) of buried utilities or other critical infrastructure within the work area and
take all reasonable measures to protect such infrastructure from damage during
scaling and excavation activities.

F. All scaling and excavation shall be performed in accordance with applicable OSHA
regulations. Safety shall at all times remain the sole responsibility of the Contractor.

3.02 MECHANICAL SCALING

A. Contractor shall mechanically scale work area of the slope before permitting hand
scaling crews to rappel down the slope. The purpose of mechanical scaling is to
remove smaller-sized material.

B. Mechanical scaling equipment may consist of an unhinged “caterpillar” track, heavy
marine anchor chain, tugboat chain, dragline chain, or other Engineer- approved

Edwards Ave. Slope Stabilization Project 146 Technical Specifications

38072.00001\34443465.1



C.

device that can be hung over the crest and dragged across the slope face to
effectively remove loosened material from the slope.

Contractor shall protect all infrastructure from impact or other damage caused by
material scaled from the cliff face during mechanical scaling operations.

3.03 HAND SCALING

A

E.

Contractor shall hand-scale loose or unstable blocks of rock from the slope that
cannot be removed by mechanical scaling.

Contractor shall protect all infrastructure from impact or other damage caused by
material scaled from the cliff face during hand scaling operations.

Hand scaling of the cliff shall be performed only after mechanical scaling is complete.

Hand scaling may consist of rope access crews on slope using pry bars, pneumatic
bladders (“air bags”), or other approved means and methods.

Contractor is responsible for providing suitable anchorages for climbing ropes.

3.04 EXCAVATION

A

Excavate and remove all loose surficial unclassified material within the areas
designated on the Drawings. Contractor shall excavate to competent material, to the
satisfaction of the Engineer. The final excavated surface shall be relatively uniform
and be free of abrupt changes in elevation.

Contractor shall protect all infrastructure from damage during excavation and removal
of spoil.

All excavations are the responsibility of the Contractor and shall conform to all
Federal, State, and/or local safety requirements.

Removal of excavated spoils is expected to require hoisting or conveying material to
the crest or toe of the slope.

3.056 DISPOSAL OF SCALED AND/OR EXCAVATED MATERIALS

A

Excavated and scaled material shall be removed from the site and legally disposed
of off site.

The Contractor shall prevent debris from polluting soil, groundwater, or surficial runoff
until disposal in accordance with the requirements of the current Marin County Best
Management Practices.

3.06 MASUREMENT AND PAYMENT
The contract price shall be paid per Cubic Yard (CY) of “Scaling and Excavation” (Bid
Item 6) and shall include full compensation for furnishing all labor, materials, tools,
equipment, and incidentals for scaling and excavating loose boulders and surficial soil
from the cleared and grubbed slope including all excavation, material off haul and fine
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grading as specified herein and directed by the Engineer, complete as shown on the
Plans, and as specified in the Standard Specifications and Project Specifications, no
additional allowance will be made therefor.

SECTION 10-9 GROUND ANCHORS, STEEL MESH, TECCO G65/3 & EROSION
CONTROL MATS (BID ITEMS 8, 9, 10 & 11)

PART 1 - GENERAL
1.01 DESCRIPTION
A. This item consists of the furnishing of all labor, materials, and equipment to install
cement-grouted ground anchors, polypropylene erosion control mat, and steel wire

slope mesh with boundary ropes on the slope.

1. Anchor geometry and spacing and locations for installation of slope mesh and
boundary ropes are shown on the Drawings.

2. Additional anchors may be required based on actual conditions encountered
and as directed by the Engineer.

3. Ground anchor, slope mesh, and erosion control mat requirements are
described on the Plans and in these Specifications.

1.02 REFERENCES
A. ASTM International

1. ASTM A 180: Standard Specification for Steel Bar, Carbon and Alloy, Cold-
Finished

2. ASTM A123: Standard Specification for Zinc (Hot-Dip Galvanized)
Coatings on Iron and Steel Products

3. ASTM A 153: Standard Specification for Zinc Coating (Hot-Dip) on Iron and
Steel Hardware

4. ASTM A536: Standard Specification for Ductile Iron Castings

5. ASTM A615: Standard Specification for Deformed and Plain Billet-Steel
Bars for Concrete Reinforcement

6. ASTMA767: Standard Specification for Zinc-Coated (Galvanized) Steel
Bars for Concrete Reinforcement
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7. ASTM A 780: Standard Practice for Repair of Damaged and Uncoated
Areas of Hot-Dip Galvanized Coatings

8. ASTM C 109: Standard Test Method for Compressive Strength of Hydraulic
Cement Mortars (Using 2-in. or [50 mm] Cube Specimens)

9. ASTM C 150: Standard Specification for Portland Cement

10. ASTM F 432: Standard Specification for Roof and Rock Bolts and
Accessories

11. ASTM F 436: Standard Specification for Hardened Steel
B. U.S. Military Specification (MILSPEC)
1. MIL-P-21035B: Paint, High Zinc Dust Content, Galvanizing Repair
C. U.S. Army Corps of Engineers (USACE)
1. CRD-C 400: Requirements for Water for Use for Mixing or Curing Concrete
2. EM-385-1-1: Safety and Health Requirements
D. Post Tensioning Institute (PTI)
1. Recommendations for Prestressed Rock and Soil Anchors, Fourth Edition
2. PTI Manual, Sixth Edition
E. American Concrete Institute (ACI)
1. ACI 305R-10: Guide to Hot Weather Concreting
2. ACI 306R-10: Guide to Cold Weather Concreting
F. Geobrugg AG
1. Tecco® Slope Stabilization System Product Manual, latest version

2.  Tecco® Slope Stabilization with New Connection Clip T3, April 2009 (unless a
superseding document is available from Geobrugg AG).

G. Deutsches Institut fir Normung [German Institute for Standardization] (DIN)
1. DIN EN 13411-5 Terminations for Steel Wire Ropes
1.03  DEFINITIONS

A. Alignment Load: A nominal load maintained on the ground anchor to keep the testing
equipment in position.
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B. Design Load: The minimum load required for each ground anchor based on the
bonded length shown on the Plans.

C. Ground Anchor: Anchors comprised of a deformed steel bar grouted into a near
horizontal drilled hole, together with anchorage hardware, for the purpose of
reinforcing a slope by transferring tensile loads into the soil and/or rock formation.

D. Anchorage Hardware: Includes anchor plates, washers, and hex nuts.

1.04 SUBMITTALS

A. General

1. Submittals shall be made a minimum of 14 days prior to commencing
installation of ground anchors and slope mesh.

2.  Safety-related submittals are for information only. Review by the Engineer shall
in no way relieve Contractor from their sole responsibility for site safety.

B. Preconstruction

1. Shop drawings, a detailed description of ground anchor and steel mesh
assemblies, and installation procedures and sequence, including:

a.

Catalog cuts, brochures, or other descriptive literature describing the
equipment to be used for drilling, handling, installing, and grouting the
ground anchors. Description of drilling equipment shall include rod sizes
and bit diameter. Also include method and equipment to be used for
checking angle and alignment of ground anchor holes.

Details of how ground anchors will be installed on the slope, including a
description of work platform(s), crane/hoist, and other equipment.

i. If a crane will be used, submittal shall describe operating
procedures, including communication procedures if work platform
is not visible to crane operator and verification that crane capacity
and boom angle are compatible with supporting the work platform
at all locations where ground anchors are to be installed.

Ground anchor details, including threadbar, couplings, plate, nut,
washers, grout tubes, grout socks, centralizers, and the geometry of the
fully assembled anchor.

Cement grout mixture proportions, including test reports demonstrating
that the proposed grout mixture will meet the specified requirements and
a description of how the proportions of grout ingredients will be measured
in the field.

Cement grouting procedures, including procedures to dry-pack “birds
beak” voids after cement grout has set.
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2. Details of storage facilities that will be used to protect ground anchors and
ground anchor components against damage and maintain the ground anchors
and components at proper temperatures during extreme weather conditions.

3. Qualifications, experience record, and at least two references for installer and
foreman in charge of ground anchor and steel mesh installations.

4. Descriptions of stressing jacks, gages, load cells, or other devices for
measuring testing load, certified calibration records for each set of jacking
equipment, and current testing curves for stress measurement gages which
show that gages have been calibrated for the jacks for which they are used.
Equipment shall have been calibrated within the 180 calendar days prior to the
start of ground anchor testing at the site.

5. Installation procedures for installing erosion control mat.

6. Procedures for installing slope mesh and boundary ropes and methods for
fastening the ropes and mesh to the ground anchors.

C. Test Reports and Certificates for Ground Anchor Materials

1. Submit the following at least 14 days before commencing ground anchor
installation:

a. Mill reports and a certificate from the manufacturer stating chemical
properties, ultimate strength, yield strength, modulus of elasticity, for
each heat or lot of steel delivered to the site. This requirement applies to
the ground anchor bars, anchorage hardware, and couplers.

D. Test Reports and Certificates for Erosion Control Mat and Slope Mesh

1. Submit the following at least 14 days before installing erosion control mat and
slope mesh:

a. Certificates of compliance from the manufacturer that the erosion control
mat, steel wire slope mesh, and connection clips meet the specified
requirements.

E. Daily Reports

1. Submit records of the quantity and locations of installed ground anchors,
results of proof and performance tests completed, and any difficulties
encountered in drilling or installing ground anchors at the end of each work
shift, or prior to commencing the next shift.

1.06 QUALITY ASSURANCE

A. Installation of ground anchors and slope mesh shall be in accordance with the
recommendations of the respective manufacturers. When such recommendations
differ from the requirements of this section, request clarification from the Engineer
before proceeding.
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1. Technical representatives from the ground anchor and slope mesh
manufacturers shall be available to answer questions and assist with solving
problems related to installation.

1.06  QUALIFICATIONS

A

Ground anchor installer shall be experienced in the Work of this section with a
minimum of 2 years of experience installing cement-grouted ground anchors.

Foreman shall have a minimum of 5 years of experience supervising and installing
cement-grouted ground anchors.

Foreman shall have completed at least 3 other projects within the past 5 years where
similar slope mesh was installed as slope/ground support. Alternatively, Contractor
may arrange to have a representative of the slope mesh manufacturer on site at all
times when steel mesh is installed to provide supervision and guidance.

1.07  DELIVERY, STORAGE AND HANDLING

A

G.

Materials shall be suitably wrapped, packaged or covered at the factory or shop to
prevent being affected by dirt, water, oil, grease, and rust.

Materials shall be protected against abrasion or damage during shipment and
handling.

Materials stored at the site shall be protected from adjacent construction operations.

Steel damaged by abrasion, cuts, nicks, heavy corrosions, pitting, welds or weld
spatter shall be rejected and removed from the site.

The steel threadbar and cement grout shall be stored and installed at a temperature
ranging between 40 and 70 degrees Fahrenheit. The steel threadbar and cement
shall be at the same temperature at the time of installation.

Heated storage facilities shall be provided at the work site to meet these criteria
during cold weather conditions.

PART 2 — PRODUCTS

2.01 GROUND ANCHORS

A. Ground anchors shall be ASTM A615, Grade 75 Threadbar as manufactured by
Dywidag or approved equal. Bar size shall be as shown on the Drawings. Anchors
and hex nut shall be hot-dip galvanized in accordance with ASTM A153. Any
damaged or cut surface on galvanized materials shall be coated on site with
galvanizing paint.

B. Slope Mesh Anchor Plates
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1. Slope mesh anchor plates shall be TECCO® system spike plates P33/40 N with

caped claws (for rock surfaces) or approved equal. Plates shall be hot-dip
galvanized in accordance with EN ISO 1461.

Washers

1. Spherical washers shall ensure that there is continuous load transfer between
the tightened hex nut and the anchor plate. Spherical washers shall be steel or
malleable iron and shall be hot-dip galvanized in accordance with ASTM A123.

2.  Flat washers shall be hardened steel and shall be hot-dip galvanized in
accordance with ASTM A123.

Hex Nuts

1. Spherical Hex nuts used on threaded portions of ground anchors shall be of
the heavy-duty type, with hexagonal heads. Nuts shall develop an ultimate
strength of not less than 125 percent of the minimum yield strength of the
threadbar.

2. Hex nuts shall be hot-dip galvanized in accordance with ASTM A123.

Centralizers

1. Centralizers shall be plastic or other approved material.

2. Centralizers shall permit grout to freely flow up the drill hole.

3. Each ground anchor shall include at least three centralizers placed no more
than 5 feet apart.

2.02 CEMENT GROUT, MORTAR, AND APPURTENANCES

A

C.

D.

Cement grout mixture proportions shall be the responsibility of the Contractor. Grout
shall consist of a homogenous, pumpable, stable mixture of Portland cement and
water. The water content shall be the minimum necessary for proper placement but
the water-cement ratio and shall be between 0.4 and 0.5 by weight. Final proportions
of materials shall be based on results of tests made on sample mixtures of grout.

The minimum compressive strength of two-inch cubes, molded, cured, and tested in
accordance with ASTM C 109 shall be 2,500 psi at 7 days and 4,000 psi at 28 days.
The Contractor shall be responsible for sampling, curing, and breaking of grout test
cubes for determining mix design, and all testing shall be done by an independent
laboratory approved by the Engineer.

Portland cement shall be ASTM C150, Type Il or V.

Water for mixing cement grout shall meet the requirements of CRD-C 400.
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3. Water temperature prior to mixing shall be between 50 and 70 degrees
Fahrenheit. During periods of cold or hot temperatures, water shall be heated or
cooled before mixing grout.

E. Admixtures

1. Admixtures, which control bleed, improve flowability, reduce water content and
retard set, may be used in the grout subject to the approval of the Engineer.
Any admixtures used shall be compatible with the ASTM A615, Grade 75 steel
and shall be mixed in accordance with the manufacturer's recommendations.

F. Grout Tubes

1. Grout tubes shall be polyethylene tubing or as recommended by the ground
anchor manufacturer/supplier. Inside diameter of grout tubes shall be adequate
for the proposed grout mix. Tubes shall be able to withstand the expected
grouting pressure.

G. Grout Socks

1. Grout socks shall consist of Williams Form Engineering grout socks S5Z-01 or
approved equivalent.

H. Dry-Pack Mortar

1. Dry-pack mortar shall consist of one part cement, 2-V2 parts sand that will pass
the No. 16 (1.18 millimeter) sieve, and sufficient water to produce a mixture
that will just stick together while being molded into a ball with the hands. Mortar
should not exude water but leave the hands damp when handled.

2.03 SLOPE MESH AND APPURTENANCES

A. Slope mesh shall be high tensile strength steel wire TECCO® G65/3 mesh
manufactured by Geobrugg AG or approved equal.

B. Slope mesh shall be corrosion protected with Geobrugg Supercoating® A or approved
equal.

C. Mesh connectors shall be Geobrugg TECCO® T3 connection clips as shown on the
drawings. Corrosion protection shall consist of Geobrugg Ultracoating® or approved
equal.

2.04 BOUNDARY ROPES

A. Boundary ropes shall be the heavy type as described in the Geobrugg Tecco® Slope
Stabilization System Product Manual (12 mm diameter steel wire rope with a
minimum breaking force of 91 kilonewtons) or approved qual.
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B. Boundary ropes shall be corrosion protected with Geobrugg Supercoating® or
approved equal.

C. Wire rope clips shall conform to DIN EN 13411-5, or as recommended by Geobrugg
or approved equal. Wire rope clips shall be galvanized.

D. Wire rope thimbles shall be heavy-duty, hot-dip galvanized, with eye dimensions
sized to fit over galvanized threadbar of the dimensions shown on the plans and a
saddle dimension appropriate for the boundary rope.

2.05 EROSION CONTROL MAT

A. Erosion control mat shall be North American Green SC150BN or approved
equivalent.

2.06 EQUIPMENT

A. Drilling Equipment

1.

Holes may be advanced by rotary, percussion, rotary/percussion, down-hole
hammer, or using other drilling method suitable for advancing the drill tools to
the depths and at the alignment specified.

B. Grouting Equipment

1. Grout Mixer: The grout mixer shall be a high-speed, high-shear, colloidal type
grout mixer capable of continuous mechanical mixing that will produce uniform
and thoroughly mixed grout which is free of lumps and undispersed cement.

Measuring Devices: Contractor shall provide devices capable of measuring the
relative proportions of grout ingredients such that each batch of grout is
consistent with the approved mix design.

Grout Pump: The grout pump shall be of the positive displacement type. It
shall be capable of pumping at all flow rates below 20 gallons per minute and
shall be capable of pumping at a pressure of at least 50 psi at zero flow rate.
The pumping equipment shall have a pressure gage capable of measuring
pressures of at least 150 psi.

C. Testing Equipment

1.

Testing equipment shall consist of a hydraulic jack with calibrated pressure
gage for applying the load and a dial gage or vernier scale to measure ground
anchor movement. The ram travel of the stressing equipment shall be not less
than 6 inches. The pressure gage shall be graduated in 100 psi increments.
The movement measuring device shall be capable of measuring to 0.001-inch
and be capable of measuring the theoretical elastic elongation of the total
ground anchor length at the maximum Test Load without resetting the device.
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2.  The stressing equipment and pressure gage must have been calibrated as a
unit by an independent firm no more than 180 calendar days prior to
commencing Work under this contract and at six-month intervals throughout
the period of use. Calibrations shall be performed at least every three months,
after rough handling of the test equipment, after damage and repair of any test
equipment component, or as requested by the Engineer.

PART 3 — EXECUTION

3.01

3.02

3.03

B.

GENERAL

A

All the equipment used in handling and placing the ground anchors shall be such that
it does not damage the Grade 75 steel or galvanized coating.

Each ground anchor shall be inspected prior to insertion into the hole. Any damage
to ground anchors or ground anchor heads shall be repaired prior to insertion, or, if
determined by the Engineer to be not repairable, shall be replaced. Minor damage
to the galvanized coatings shall be repaired by applying a compound meeting the
requirements of MIL-P-21035B.

SEQUENCE OF INSTALLATION

A. Ground anchors shall be installed and tested in accordance with the provisions of this
Section before installing slope mesh, boundary ropes, and erosion control mat.

DRILLING

A. Just prior to drilling holes for ground anchors the area shall be inspected by the

engineer and scaled as required to assure safety and to provide adequate faces to
seat the mesh anchor plate.

The Contractor shall layout the ground anchors using the approximate locations

shown on the Plans. Prior to beginning drilling, the proposed ground anchor layout shall be
reviewed and approved by the Engineer. Adjustments to the proposed ground anchor layout shall
be performed at no additional cost to the owner.

C.

Care shall be taken while drilling to avoid damage to existing structures and further
disturbance to the slope.

Drilled holes shall be blown clear with compressed air introduced at the back of the
hole to remove all drill cuttings, sludge, and debris immediately before installation of
the ground anchor assembly.

The Contractor shall be responsible for maintaining stability of each drilled hole until
the ground anchor has been installed, grouted, and accepted.

3.04 INSTALLATION OF GROUND ANCHORS
A. Ground anchors shall be installed in accordance with the recommendations of the
manufacturer.
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B.

Ground anchors shall be installed and grouted on the same day in which the hole is
drilled unless otherwise approved by the Engineer.

3.05 CEMENT GROUTING

A

All ground anchors shall be fully grouted. For anchors which will be load tested, the
unbonded portion of the drilled hole shall be left ungrouted, or the anchor sleeved,
until after testing is complete.

ACl Recommendations for hot weather concreting shall be followed when the
ambient air temperature is 75 degrees Fahrenheit or above.

ACl Recommendations for cold weather concreting shall be followed when the
ambient air temperature is 40 degrees Fahrenheit or below.

The “birds beak” void shall be completely filled with dry-pack mortar. Dry pack mortar
should be placed in 6-inch lifts beginning at the back of the hole, with each lift
compacted by rodding. Use care not to damage the ground anchor or galvanized
coating when rodding.

1. Dry pack mortar shall not be placed until all testing has been completed as
described in Section 3.06.

3.06 ANCHORAGE TESTING

A

Provision shall be made by the Contractor for conducting proof and verification load
tests as indicated on the Plans. Anchors to be tested will be selected and observed
by the Engineer.

Cement grouted ground anchors shall be tested following a period of time not less
than seven days after the installation has been completed. Minimum compressive
strength of the cement grout at time of testing shall be 4,000 psi.

The minimum bonded length shall be as shown on the plans.

Ground anchors shall be load tested to confirm that they will resist the design load.
Load tests shall be made by incrementally loading the ground anchor. The loads
shall be applied with a hydraulic jack equipped with a pressure gage that has been
calibrated within the prior 180 calendar days as evidenced by a written certificate.
The hydraulic pump shall be capable of applying each load increment within 60
seconds and maintaining the load increment within 5 percent of the intended load
during the test period.

1. The Verification Load Tests shall be performed on sacrificial anchors. The
testing sequence shall be as a ratio of the design load (DL) as follows.
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AL (0.05 DL), 0.25 DL, 0.50 DL, 0.75 DL, 1.00 DL, 1.25 DL, 1.50 DL (Creep
Test Load), 1.75 DL, 2.00 DL

The alignment load (AL) should be applied and held until no displacement
occurs. Dial gauges should be set to “zero” after application of the alignment
load. The load at each increment thereafter shall be held for a minimum of 10
minutes or until displacement ceases. The final displacement shall be recorded
at each load interval. The creep test load (CTL = 1.50 DL) shall be held for a
minimum of 60 minutes, displacement measurements shall be taken at 1, 2, 3,
4,5, 6, 10, 20, 30, 45 and 60 minutes. The total movement within the period of
6 to 60 minutes shall not exceed 0.080 inches (2mm).

The Proof Load Test sequence shall be as a ratio of the design load (DL) as
follows.

AL (.05 DL), 0.25 DL, 0.50 DL, 0.75 DL, 1.00 DL (CTL), 1.33 DL

The alignment load (AL) should be applied and held until no displacement
occurs. Dial gauges should be set to “zero” after application of the alignment
load. The load at each increment thereafter shall be held for a minimum of one
minute or until displacement ceases. The final displacement shall be recorded
at each load interval. The creep test load (CTL = 1.33 DL) shall be held for 10
minutes, displacement measurements shall be taken at 1, 2, 3, 4, 5, 6, and 10
minutes. If the total movement between one minute and 10 minutes exceeds
0.04 inches (1mm), the test load shall be held for an additional 50 minutes with
further displacement measurements made at 15, 20, 25, 30, 45, and 60
minutes. The total movement within the period of 6 to 60 minutes shall not
exceed 0.080 inches (2mm).

For all tests, the maximum test load shall not exceed 90 percent of the yield
strength of the threadbar.

For each load test failure, two (2) additional anchors shall be tested. For
example, if 8 anchors are tested and two fail, four additional anchors shall be
tested (12 anchors total). Additional anchors tested as a result of load test
failure shall be performed at no additional cost to the owner.

Ground anchors which do not pass the anchorage test shall be cut off flush
with the ground surface and the hole shall be sealed with a minimum 3-inch-
thick mortar patch. Failed ground anchors shall be replaced at no additional
cost to the owner.

3.07  INSTALLATION OF SLOPE MESH, BOUNDARY ROPES, & EROSION CONTROL MAT

A. General

1.

Slope mesh and erosion control mat shall not be installed until the cement grout
has attained a minimum compressive strength of 4,000 psi.
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2.

Contractor shall use care in handling and installing erosion control mat, slope
mesh, boundary ropes, and appurtenances. Materials damaged by the
Contractor’s operations shall be replaced at the Contractor’s sole expense.

B. Erosion Control Mat

1.  Slope shall be covered in hydroseed by a licensed erosion control contractor
prior to placement of the erosion control mats.

2. Install erosion control mat in accordance with the manufacturer’s
recommendations as described in the Product Manual, or as directed by the
Engineer and/or the manufacturer’s on- site representative. The erosion control
mat should be fastened to the ground anchors until the slope mesh is installed.

C. Slope Mesh

1. Install slope mesh in accordance with the manufacturer's recommendations
(Installation Option Variant A) as described in the Tecco® Slope Stabilization
System Product Manual and this Section, or as directed by the Engineer and/or
the manufacturer’s on-site representative.

2. Cutting or trimming of slope mesh rolls shall be in accordance with the
manufacturer’s recommended procedure.

3. Overlap of adjacent panels of slope mesh shall be in accordance with the
Drawings and the manufacturer’s recommendations.

4. Connect adjacent mesh panels using mesh connectors. Use one clip for each

diamond-shaped mesh opening, horizontally and vertically.

D. Boundary Ropes

1.

Boundary ropes shall be installed in accordance with the manufacturer’s
recommendations, the Drawings, this Section, and/or as directed by the
Engineer and/or the manufacturer’s on-site representative.

All boundary ropes shall be fastened to the slope mesh using boundary rope
connectors. Boundary rope connectors shall be fastened to every other
diamond-shaped mesh opening.

Boundary rope segments shall be terminated with eye splices, consisting of a
wire rope thimble and at least three wire rope clips. Eye splices shall be as
shown on the Drawings and as recommend by the manufacturer.

Eye splices shall be fastened to ground anchors and held in place with a flat
washer and hex nut. One terminal eye splice shall be made when the boundary
rope is slack, and the second eye splice shall be completed once the boundary
rope has been tensioned.

E. Spike Plates and Anchorage Hardware
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1. Install spike plate with the long axis oriented horizontally. Spike plate claws
shall be positioned such that they penetrate a complete diamond-shaped mesh
opening (i.e., spike plate claws may not be located outside a half diamond at
the edge of the mesh).

2. Install spherical washer, flat washer, and hex nut on thread bar.

3. Using calibrated torque wrench, tighten hex nuts onto spike plates to a torque
of 250 foot-pounds, plus or minus 10 foot-pounds.

4. Using calibrated torque wrench, tighten hex nuts onto boundary rope eye
splices to a torque of 100 foot-pounds, plus or minus 10 foot-pounds.

F. Penetrations

1. Penetrations through the slope mesh (such as to accommodate trees, utility
poles, etc) will generally follow the “Holes for Trees” procedure described in
the Tecco® Slope Stabilization System Product Manual and as shown on the
Plans. This procedure may be modified by the Engineer and/or the Geobrugg
on-site representative.

3.08 MEASUREMENT AND PAYMENT

The contract price paid per Each (EA) “Production Anchors” (Bid Item 8), per Each (EA)
“Sacrificial Anchors” (Bid Item 9), per Square Foot (SF) of Slope Mesh, Tecco G65/3 (Bid
Item 10), and per Square Foot (SF) of “Erosion Control Mats” (Bid Item 11) shall full
compensation for furnishing all labor, materials, tools, equipment, and incidentals necessary to
complete the work in place as shown on the plans and specified herein, or as directed by the
Engineer and no additional compensation will be allowed therefor.

SECTION 10-10. SITE CLEAN-UP

1. GENERAL.

On completion of the work, the Contractor shall clean all portions of the project area. This work
includes removing all debris, street sweeping, power washing, removing paint marks and repair
of pavement or other public infrastructure damaged by the work within the work zone.

2, MEASUREMENT AND PAYMENT

Full compensation for conforming to the provisions in this section, not otherwise provided for, shall
be considered as included in prices paid for the various contract items of work involved and no
additional compensation will be allowed therefor.

SECTION 10-11. AS-BUILT DRAWINGS

1. GENERAL  The Contractor shall be responsible for maintaining a set of as built
improvement plans with any field changes or deviations made by the contractor or his/her
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subcontractors. The Contractor shall make annotations with erasable colored pencil conforming
to the following color code:

Additions: Red
Deletions: Green
Comments: Blue
Dimensions: Graphite

This set of as built drawings shall be submitted to the Engineer at the conclusion of construction.
Each sheet in the plan set shall be no less than 24 inches tall by 36 inches wide. All markings
shall be legible and the plan set shall be clean and free from tears or other damage.

2.

MEASUREMENT AND PAYMENT

Full compensation for conforming to the provisions in this section, not otherwise provided for,
shall be considered as included in prices paid for the various contract items of work involved and
no additional compensation will be allowed therefor.

END TECHNICAL SPECIFICATIONS
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EXHIBIT “A”
CHANGE ORDER FORM

Clty of Sausalito [Insert City Address]
Contract Change Order #
Project: Change Order No.:
Orig. Contract Amt.: §$ Days
Contract No.:
Contractor: Prev. Appvd. Changes: $ Days
Owner: City of Sausalito This Change: $ Days
Revised Contract Amt.: $ Days

This Change Order covers changes to the subject contract as described herein. The Contractor
shall construct, furnish equipment and materials, and perform all work as necessary or required
to complete the Change Order items for a lump sum price agreed upon between the Contractor
and City of Sausalito, otherwise referred to as Owner.

Increase/ Contract
ltem (Decrease) Time
Description of Changes in Contract Extension,
No.
Amount Days
1
2
Totals $

This Contract Change Order consists of 2 pages and any exhibits attached to this Contract Change Order shall not be part of the
Contract Change Order unless specifically initialed by or on behalf of both the Contractor and the City of Sausalito.

Contract Change Order # Page 1 of 2
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The amount of the contract will be increased by the sum of $ and the contract time shall be
extended by working days. The undersigned Contractor approves the foregoing Change Order # as to
the changes, if any, in the contract price specified for each item including any and all supervision costs
and other miscellaneous costs relating to the change in work, and as to the extension of time allowed,
if any, for completion of the entire work on account of said Change Order #. The Contractor agrees to
furnish all labor and materials and perform all other necessary work, inclusive of the directly or indirectly
related to the approved time extension, required to complete the Change order items. This document
will become a supplement of the contract and all provisions will apply hereto. It is understood that the
Change Order shall be effective when approved by the Owner.

Contractor accepts the terms and conditions stated above as full and final settlement of any and all
claims arising out of or related to the subject of this Change Order and acknowledges that the
compensation (time and cost) set forth herein comprises the total compensation due for the work or
change defined in the Change Order, including all impact on any unchanged work. By signing this
Change Order, the Contractor acknowledges and agrees that the stipulated compensation includes
payment for all Work contained in the Change Order, plus all payment for any acceleration or
interruption of schedules, extended overhead costs, delay, and all impact or cumulative impact on all
Work under this Contract. The signing of this Change Order acknowledges full mutual accord and
satisfaction for the change and that the stated time and/or cost constitute the total equitable adjustment
owed the Contractor as a result of the change. The Contractor hereby releases and agrees to waive all
rights, without exception or reservation of any kind whatsoever, to file any further claim or request for
equitable adjustment of any type, for any reasonably foreseeable cause that shall arise out of, or as a
result of, this Change Order and/or its impact on the remainder of the Work under the Contract.

Accepted:
(Signature) Contractor's Authorized Representative Date
Recommended:
(Signature) [**INSERT NAME, TITLE**] Date
Approved:
(Signature) [**INSERT NAME, TITLE**] Date
ltem Justification for Change(s)
No.
1
2

This Contract Change Order consists of 2 pages and any exhibits attached to this Contract Change Order shall not be part of the
Contract Change Order unless specifically initialed by or on behalf of both the Contractor and the City of Sausalito.

Contract Change Order # Page 2 of 2
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